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B022-14 - HARBOR BROOK IMPROVEMENTS, TRAIL CONSTRUCTION AND SEWER BRIDGE REPLACEMENT 
HANOVER POND TO BALDWIN POND
City of Meriden, Connecticut Date: 1/20/2022
BL Project No.: 15C5631 Prepared By: B. Tencza
Date of Bid Opening: January 18, 2022 Checked By: S. Fraysier

Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff.

0000302A Custom Signage EA 5 500.00$           2,500.00$             76.30$             381.50$                -84.74% 2,000.00$        10,000.00$           300.00% 500.00$           2,500.00$              0.00% 1,200.00$         6,000.00$                            140.00%

0020763A Disposal of Sediments TON 21331 85.00$             1,813,135.00$      62.80$             1,339,586.80$      -26.12% 65.00$             1,386,515.00$      -23.53% 74.00$             1,578,494.00$       -12.94% 60.00$              1,279,860.00$                     -29.41%

0090086 Removal of Bollard EA 5 50.00$             250.00$                117.00$           585.00$                134.00% 170.00$           850.00$                240.00% 100.00$           500.00$                 100.00% 25.00$              125.00$                               -50.00%

0100600A Construction Access LS 1 350,000.00$    350,000.00$         455,000.00$    455,000.00$         30.00% 425,000.00$    425,000.00$         21.43% 500,000.00$    500,000.00$          42.86% 1,200,000.00$  1,200,000.00$                     242.86%

0101000A Environmental Health and Safety LS 1 63,000.00$      63,000.00$           2,930.00$        2,930.00$             -95.35% 137,500.00$    137,500.00$         118.25% 85,000.00$      85,000.00$            34.92% 15,000.00$       15,000.00$                          -76.19%

0101117A Controlled Material Handling CY 18068 25.00$             451,700.00$         5.50$               99,374.00$           -78.00% 9.00$               162,612.00$         -64.00% 9.00$               162,612.00$          -64.00% 16.00$              289,088.00$                        -36.00%

0101128A Securing, Construction and Dismantling of a Waste Stockpile and Treatment 
Area

LS 1 172,500.00$    172,500.00$         292,000.00$    292,000.00$         69.28% 415,000.00$    415,000.00$         140.58% 350,000.00$    350,000.00$          102.90% 800,000.00$     800,000.00$                        363.77%

0101130A Environmental Work - Solidification TON 3920 70.00$             274,400.00$         121.00$           474,320.00$         72.86% 300.00$           1,176,000.00$      328.57% 150.00$           588,000.00$          114.29% 155.00$            607,600.00$                        121.43%

010116A Treatment System Operation DAY 210 640.00$           134,400.00$         1,265.00$        265,650.00$         97.66% 250.00$           52,500.00$           -60.94% 1,500.00$        315,000.00$          134.38% 1,200.00$         252,000.00$                        87.50%

0201001 Clearing and Grubbing LS 1 311,760.00$    311,760.00$         403,407.55$    403,407.55$         29.40% 280,700.00$    280,700.00$         -9.96% 450,000.00$    450,000.00$          44.34% 400,000.00$     400,000.00$                        28.30%

0201012 Removal of Trees EA 3 1,000.00$        3,000.00$             585.00$           1,755.00$             -41.50% 1,630.00$        4,890.00$             63.00% 6,500.00$        19,500.00$            550.00% 750.00$            2,250.00$                            -25.00%

0201013 Removal of Existing Fence LF 1349 5.00$               6,745.00$             5.60$               7,554.40$             12.00% 4.00$               5,396.00$             -20.00% 5.00$               6,745.00$              0.00% 10.00$              13,490.00$                          100.00%

0202000 Earth Excavation CY 14338 20.00$             286,760.00$         18.60$             266,686.80$         -7.00% 17.00$             243,746.00$         -15.00% 11.50$             164,887.00$          -42.50% 19.00$              272,422.00$                        -5.00%

0202100 Rock Excavation CY 1438 40.00$             57,520.00$           152.00$           218,576.00$         280.00% 90.00$             129,420.00$         125.00% 75.00$             107,850.00$          87.50% 7.00$                10,066.00$                          -82.50%

0202120 Rock Excavation (No Explosives) CY 25 100.00$           2,500.00$             280.00$           7,000.00$             180.00% 102.00$           2,550.00$             2.00% 150.00$           3,750.00$              50.00% 80.00$              2,000.00$                            -20.00%

0202200 Channel Excavation - Earth CY 5178 30.00$             155,340.00$         7.00$               36,246.00$           -76.67% 32.50$             168,285.00$         8.33% 23.00$             119,094.00$          -23.33% 24.00$              124,272.00$                        -20.00%

0202216A Excavation and Reuse of Existing Channel Bottom Material CY 1400 80.00$             112,000.00$         47.25$             66,150.00$           -40.94% 100.00$           140,000.00$         25.00% 32.00$             44,800.00$            -60.00% 47.00$              65,800.00$                          -41.25%

0202223A J-Hook Vane EA 2 2,200.00$        4,400.00$             3,625.00$        7,250.00$             64.77% 1,050.00$        2,100.00$             -52.27% 1,700.00$        3,400.00$              -22.73% 35.00$              70.00$                                 -98.41%

0202250 Channel Excavation - Rock CY 4957 80.00$             396,560.00$         148.25$           734,875.25$         85.31% 67.00$             332,119.00$         -16.25% 64.00$             317,248.00$          -20.00% 10.00$              49,570.00$                          -87.50%

0202315A Disposal of Controlled Materials TON 9309 65.00$             605,085.00$         60.00$             558,540.00$         -7.69% 65.00$             605,085.00$         0.00% 72.00$             670,248.00$          10.77% 58.00$              539,922.00$                        -10.77%

0202318A Management of Reusable Controlled Materials CY 250 20.00$             5,000.00$             32.00$             8,000.00$             60.00% 30.00$             7,500.00$             50.00% 21.00$             5,250.00$              5.00% 14.00$              3,500.00$                            -30.00%

0202322A Disposal of Sediments - High PAH's TON 2188 95.00$             207,860.00$         70.00$             153,160.00$         -26.32% 65.00$             142,220.00$         -31.58% 80.00$             175,040.00$          -15.79% 66.00$              144,408.00$                        -30.53%

0202503 Removal of Concrete Curbing LF 38 8.00$               304.00$                8.75$               332.50$                9.38% 9.50$               361.00$                18.75% 6.00$               228.00$                 -25.00% 16.00$              608.00$                               100.00%

0202512 Cut Concrete Sidewalk LF 48 6.00$               288.00$                3.50$               168.00$                -41.67% 6.00$               288.00$                0.00% 7.00$               336.00$                 16.67% 8.00$                384.00$                               33.33%

0202513 Removal of Concrete Sidewalk SY 353 21.00$             7,413.00$             29.00$             10,237.00$           38.10% 15.00$             5,295.00$             -28.57% 13.00$             4,589.00$              -38.10% 52.00$              18,356.00$                          147.62%

0202529 Cut Bituminous Concrete Pavement LF 2049 3.00$               6,147.00$             3.50$               7,171.50$             16.67% 2.00$               4,098.00$             -33.33% 2.00$               4,098.00$              -33.33% 2.00$                4,098.00$                            -33.33%

0203000 Structure Excavation - Earth (Complete) CY 2150 32.00$             68,800.00$           16.00$             34,400.00$           -50.00% 18.00$             38,700.00$           -43.75% 35.00$             75,250.00$            9.38% 40.00$              86,000.00$                          25.00%

0203100 Structure Excavation - Rock (Complete) CY 50 123.00$           6,150.00$             175.00$           8,750.00$             42.28% 90.00$             4,500.00$             -26.83% 400.00$           20,000.00$            225.20% 40.00$              2,000.00$                            -67.48%

0203205 Structure Excavation - Earth (Excluding Handling Water) CY 850 45.00$             38,250.00$           19.50$             16,575.00$           -56.67% 38.00$             32,300.00$          -15.56% 25.00$             21,250.00$            -44.44% 40.00$              34,000.00$                          -11.11%

0203305 Structure Excavation - Rock (Excluding Handling Water) CY 150 175.00$           26,250.00$           186.50$           27,975.00$           6.57% 90.00$             13,500.00$           -48.57% 100.00$           15,000.00$            -42.86% 60.00$              9,000.00$                            -65.71%

0204213A Handling of Contaminated Groundwater (Estimated Cost) EST 1 $207,500.00 207,500.00$         207,500.00$    207,500.00$         0.00% 207,500.00$    207,500.00$         0.00% 207,500.00$    207,500.00$          0.00% 207,500.00$     207,500.00$                        0.00%

0204401A Handling Water (Site No. 1) LS 1 75,000.00$      75,000.00$           32,650.00$      32,650.00$           -56.47% 70,000.00$      70,000.00$           -6.67% 35,000.00$      35,000.00$            -53.33% 120,000.00$     120,000.00$                        60.00%

0204402A Handling Water (Site No. 2) LS 1 25,000.00$      25,000.00$           17,950.00$      17,950.00$           -28.20% 17,000.00$      17,000.00$           -32.00% 65,000.00$      65,000.00$            160.00% 80,000.00$       80,000.00$                          220.00%

0204403A Handling Water (Site No. 3) LS 1 300,000.00$    300,000.00$         103,000.00$    103,000.00$         -65.67% 145,000.00$    145,000.00$         -51.67% 85,000.00$      85,000.00$            -71.67% 400,000.00$     400,000.00$                        33.33%

0209001 Formation of Subgrade SY 3401 3.00$               10,203.00$           2.50$               8,502.50$             -16.67% 2.10$               7,142.10$             -30.00% 3.00$               10,203.00$            0.00% 6.00$                20,406.00$                          100.00%

0210106 Temporary Check Dam EA 10 250.00$           2,500.00$             573.50$           5,735.00$             129.40% 3,320.00$        33,200.00$           1228.00% 370.00$           3,700.00$              48.00% 250.00$            2,500.00$                            0.00%

0210303A Turbidity Control Curtains LS 1 35,000.00$      35,000.00$           4,950.00$        4,950.00$             -85.86% 3,600.00$        3,600.00$             -89.71% 15,000.00$      15,000.00$            -57.14% 3,000.00$         3,000.00$                            -91.43%

0210820 Water Pollution Control (Estimated Cost) EST 1 $40,000.00 40,000.00$           40,000.00$      40,000.00$           0.00% 40,000.00$      40,000.00$           0.00% 40,000.00$      40,000.00$            0.00% 40,000.00$       40,000.00$                          0.00%

0211000 Anti-Tracking Pad SY 706 33.00$             23,298.00$           12.30$             8,683.80$             -62.73% 22.00$             15,532.00$           -33.33% 32.00$             22,592.00$            -3.03% 25.00$              17,650.00$                          -24.24%

0212000 Subbase CY 1732 42.00$             72,744.00$           53.50$             92,662.00$           27.38% 52.00$             90,064.00$           23.81% 49.00$             84,868.00$            16.67% 45.00$              77,940.00$                          7.14%

0213100 Granular Fill CY 1300 60.00$             78,000.00$           61.50$             79,950.00$           2.50% 48.50$             63,050.00$           -19.17% 35.00$             45,500.00$            -41.67% 45.00$              58,500.00$                          -25.00%

0214100 Compacted Granular Fill CY 10 70.00$             700.00$                101.50$           1,015.00$             45.00% 77.00$             770.00$                10.00% 53.00$             530.00$                 -24.29% 45.00$              450.00$                               -35.71%

0216000 Pervious Structure Backfill CY 2620 65.00$             170,300.00$         65.00$             170,300.00$         0.00% 50.00$             131,000.00$         -23.08% 67.00$             175,540.00$          3.08% 45.00$              117,900.00$                        -30.77%

0219001 Sedimentation Control System LF 4103 6.00$               24,618.00$           3.75$               15,386.25$           -37.50% 5.25$               21,540.75$           -12.50% 15.50$             63,596.50$            158.33% 6.00$                24,618.00$                          0.00%

0219005A Wattles LF 1956 5.00$               9,780.00$             13.50$             26,406.00$           170.00% 10.00$             19,560.00$           100.00% 7.00$               13,692.00$            40.00% 18.00$              35,208.00$                          260.00%

Base Contract

Engineer's Estimate Richards Corporation (Lowest Bid) Loureiro Contractors (2nd Lowest Bid) Guerrera Construction Co. (3rd Lowest Bid) C.J. Fucci, Inc.
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B022-14 - HARBOR BROOK IMPROVEMENTS, TRAIL CONSTRUCTION AND SEWER BRIDGE REPLACEMENT 
HANOVER POND TO BALDWIN POND
City of Meriden, Connecticut
BL Project No.: 15C5631
Date of Bid Opening: January 18, 2022

Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total

0000302A Custom Signage EA 5 500.00$           2,500.00$             

0020763A Disposal of Sediments TON 21331 85.00$             1,813,135.00$      

0090086 Removal of Bollard EA 5 50.00$             250.00$                

0100600A Construction Access LS 1 350,000.00$    350,000.00$         

0101000A Environmental Health and Safety LS 1 63,000.00$      63,000.00$           

0101117A Controlled Material Handling CY 18068 25.00$             451,700.00$         

0101128A Securing, Construction and Dismantling of a Waste Stockpile and Treatment 
Area

LS 1 172,500.00$    172,500.00$         

0101130A Environmental Work - Solidification TON 3920 70.00$             274,400.00$         

010116A Treatment System Operation DAY 210 640.00$           134,400.00$         

0201001 Clearing and Grubbing LS 1 311,760.00$    311,760.00$         

0201012 Removal of Trees EA 3 1,000.00$        3,000.00$             

0201013 Removal of Existing Fence LF 1349 5.00$               6,745.00$             

0202000 Earth Excavation CY 14338 20.00$             286,760.00$         

0202100 Rock Excavation CY 1438 40.00$             57,520.00$           

0202120 Rock Excavation (No Explosives) CY 25 100.00$           2,500.00$             

0202200 Channel Excavation - Earth CY 5178 30.00$             155,340.00$         

0202216A Excavation and Reuse of Existing Channel Bottom Material CY 1400 80.00$             112,000.00$         

0202223A J-Hook Vane EA 2 2,200.00$        4,400.00$             

0202250 Channel Excavation - Rock CY 4957 80.00$             396,560.00$         

0202315A Disposal of Controlled Materials TON 9309 65.00$             605,085.00$         

0202318A Management of Reusable Controlled Materials CY 250 20.00$             5,000.00$             

0202322A Disposal of Sediments - High PAH's TON 2188 95.00$             207,860.00$         

0202503 Removal of Concrete Curbing LF 38 8.00$               304.00$                

0202512 Cut Concrete Sidewalk LF 48 6.00$               288.00$                

0202513 Removal of Concrete Sidewalk SY 353 21.00$             7,413.00$             

0202529 Cut Bituminous Concrete Pavement LF 2049 3.00$               6,147.00$             

0203000 Structure Excavation - Earth (Complete) CY 2150 32.00$             68,800.00$           

0203100 Structure Excavation - Rock (Complete) CY 50 123.00$           6,150.00$             

0203205 Structure Excavation - Earth (Excluding Handling Water) CY 850 45.00$             38,250.00$           

0203305 Structure Excavation - Rock (Excluding Handling Water) CY 150 175.00$           26,250.00$           

0204213A Handling of Contaminated Groundwater (Estimated Cost) EST 1 $207,500.00 207,500.00$         

0204401A Handling Water (Site No. 1) LS 1 75,000.00$      75,000.00$           

0204402A Handling Water (Site No. 2) LS 1 25,000.00$      25,000.00$           

0204403A Handling Water (Site No. 3) LS 1 300,000.00$    300,000.00$         

0209001 Formation of Subgrade SY 3401 3.00$               10,203.00$           

0210106 Temporary Check Dam EA 10 250.00$           2,500.00$             

0210303A Turbidity Control Curtains LS 1 35,000.00$      35,000.00$           

0210820 Water Pollution Control (Estimated Cost) EST 1 $40,000.00 40,000.00$           

0211000 Anti-Tracking Pad SY 706 33.00$             23,298.00$           

0212000 Subbase CY 1732 42.00$             72,744.00$           

0213100 Granular Fill CY 1300 60.00$             78,000.00$           

0214100 Compacted Granular Fill CY 10 70.00$             700.00$                

0216000 Pervious Structure Backfill CY 2620 65.00$             170,300.00$         

0219001 Sedimentation Control System LF 4103 6.00$               24,618.00$           

0219005A Wattles LF 1956 5.00$               9,780.00$             

Base Contract

Engineer's Estimate
Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Average Median Minimum Maximum

750.00$            3,750.00$               50.00% 575.00$          2,875.00$               15.00% 300.00$            1,500.00$              -40.00% 858.77$           500.00$           76.30$             2,000.00$        

59.20$              1,262,795.20$        -30.35% 55.50$            1,183,870.50$        -34.71% 51.40$              1,096,413.40$       -39.53% 67.27$             65.00$             62.80$             74.00$             

800.00$            4,000.00$               1500.00% 28.00$            140.00$                  -44.00% 112.50$            562.50$                 125.00% 129.00$           117.00$           100.00$           170.00$           

575,000.00$     575,000.00$           64.29% 619,000.00$   619,000.00$           76.86% 2,962,000.00$   2,962,000.00$       746.29% 460,000.00$    455,000.00$    425,000.00$    500,000.00$    

25,000.00$       25,000.00$             -60.32% 34,500.00$     34,500.00$             -45.24% 97,000.00$       97,000.00$            53.97% 75,143.33$      85,000.00$      2,930.00$        137,500.00$    

13.00$              234,884.00$           -48.00% 10.00$            180,680.00$           -60.00% 4.25$                76,789.00$            -83.00% 7.83$               9.00$               5.50$               9.00$               

436,750.00$     436,750.00$           153.19% 267,000.00$   267,000.00$           54.78% 410,000.00$     410,000.00$          137.68% 352,333.33$    350,000.00$    292,000.00$    415,000.00$    

38.00$              148,960.00$           -45.71% 5.00$              19,600.00$             -92.86% 18.00$              70,560.00$            -74.29% 190.33$           150.00$           121.00$           300.00$           

1,000.00$         210,000.00$           56.25% 230.00$          48,300.00$             -64.06% 1,100.00$         231,000.00$          71.88% 1,005.00$        1,265.00$        250.00$           1,500.00$        

400,000.00$     400,000.00$           28.30% 634,500.00$   634,500.00$           103.52% 425,000.00$     425,000.00$          36.32% 378,035.85$    403,407.55$    280,700.00$    450,000.00$    

2,500.00$         7,500.00$               150.00% 1,320.00$       3,960.00$               32.00% 1,350.00$         4,050.00$              35.00% 2,905.00$        1,630.00$        585.00$           6,500.00$        

4.50$                6,070.50$               -10.00% 8.50$              11,466.50$             70.00% 4.50$                6,070.50$              -10.00% 4.87$               5.00$               4.00$               5.60$               

16.00$              229,408.00$           -20.00% 34.00$            487,492.00$           70.00% 36.00$              516,168.00$          80.00% 15.70$             17.00$             11.50$             18.60$             

125.00$            179,750.00$           212.50% 75.00$            107,850.00$           87.50% 72.30$              103,967.40$          80.75% 105.67$           90.00$             75.00$             152.00$           

500.00$            12,500.00$             400.00% 350.00$          8,750.00$               250.00% 217.00$            5,425.00$              117.00% 177.33$           150.00$           102.00$           280.00$           

35.00$              181,230.00$           16.67% 48.00$            248,544.00$           60.00% 44.00$              227,832.00$          46.67% 20.83$             23.00$             7.00$               32.50$             

65.00$              91,000.00$             -18.75% 86.00$            120,400.00$           7.50% 53.60$              75,040.00$            -33.00% 59.75$             47.25$             32.00$             100.00$           

10,000.00$       20,000.00$             354.55% 1,700.00$       3,400.00$               -22.73% 1,662.00$         3,324.00$              -24.45% 2,125.00$        1,700.00$        1,050.00$        3,625.00$        

145.00$            718,765.00$           81.25% 90.00$            446,130.00$           12.50% 108.50$            537,834.50$          35.63% 93.08$             67.00$             64.00$             148.25$           

57.20$              532,474.80$           -12.00% 70.00$            651,630.00$           7.69% 49.40$              459,864.60$          -24.00% 65.67$             65.00$             60.00$             72.00$             

60.00$              15,000.00$             200.00% 14.00$            3,500.00$               -30.00% 41.40$              10,350.00$            107.00% 27.67$             30.00$             21.00$             32.00$             

64.20$              140,469.60$           -32.42% 55.50$            121,434.00$           -41.58% 56.75$              124,169.00$          -40.26% 71.67$             70.00$             65.00$             80.00$             

20.00$              760.00$                  150.00% 8.00$              304.00$                  0.00% 46.30$              1,759.40$              478.75% 8.08$               8.75$               6.00$               9.50$               

15.00$              720.00$                  150.00% 8.00$              384.00$                  33.33% 15.25$              732.00$                 154.17% 5.50$               6.00$               3.50$               7.00$               

36.00$              12,708.00$             71.43% 18.00$            6,354.00$               -14.29% 35.70$              12,602.10$            70.00% 19.00$             15.00$             13.00$             29.00$             

3.00$                6,147.00$               0.00% 5.00$              10,245.00$             66.67% 1.65$                3,380.85$              -45.00% 2.50$               2.00$               2.00$               3.50$               

38.00$              81,700.00$             18.75% 41.00$            88,150.00$             28.13% 49.10$              105,565.00$          53.44% 23.00$             18.00$             16.00$             35.00$             

500.00$            25,000.00$             306.50% 115.00$          5,750.00$               -6.50% 326.50$            16,325.00$            165.45% 221.67$           175.00$           90.00$             400.00$           

40.00$              34,000.00$             -11.11% 28.00$            23,800.00$             -37.78% 116.50$            99,025.00$            158.89% 27.50$             25.00$             19.50$             38.00$             

300.00$            45,000.00$             71.43% 155.00$          23,250.00$             -11.43% 453.50$            68,025.00$            159.14% 125.50$           100.00$           90.00$             186.50$           

207,500.00$     207,500.00$           0.00% 207,500.00$   207,500.00$           0.00% 207,500.00$     207,500.00$          0.00% 207,500.00$    207,500.00$    207,500.00$    207,500.00$    

15,000.00$       15,000.00$             -80.00% 171,000.00$   171,000.00$           128.00% 286,000.00$     286,000.00$          281.33% 45,883.33$      35,000.00$      32,650.00$      70,000.00$      

15,000.00$       15,000.00$             -40.00% 203,000.00$   203,000.00$           712.00% 92,000.00$       92,000.00$            268.00% 33,316.67$      17,950.00$      17,000.00$      65,000.00$      

818,800.00$     818,800.00$           172.93% 734,500.00$   734,500.00$           144.83% 1,422,000.00$   1,422,000.00$       374.00% 111,000.00$    103,000.00$    85,000.00$      145,000.00$    

16.00$              54,416.00$             433.33% 2.60$              8,842.60$               -13.33% 6.50$                22,106.50$            116.67% 2.53$               2.50$               2.10$               3.00$               

500.00$            5,000.00$               100.00% 350.00$          3,500.00$               40.00% 570.00$            5,700.00$              128.00% 1,421.17$        573.50$           370.00$           3,320.00$        

12,500.00$       12,500.00$             -64.29% 6,400.00$       6,400.00$               -81.71% 22,215.00$       22,215.00$            -36.53% 7,850.00$        4,950.00$        3,600.00$        15,000.00$      

40,000.00$       40,000.00$             0.00% 40,000.00$     40,000.00$             0.00% 40,000.00$       40,000.00$            0.00% 40,000.00$      40,000.00$      40,000.00$      40,000.00$      

30.00$              21,180.00$             -9.09% 10.00$            7,060.00$               -69.70% 15.20$              10,731.20$            -53.94% 22.10$             22.00$             12.30$             32.00$             

69.00$              119,508.00$           64.29% 49.00$            84,868.00$             16.67% 60.50$              104,786.00$          44.05% 51.50$             52.00$             49.00$             53.50$             

102.00$            132,600.00$           70.00% 62.00$            80,600.00$             3.33% 92.60$              120,380.00$          54.33% 48.33$             48.50$             35.00$             61.50$             

120.00$            1,200.00$               71.43% 86.00$            860.00$                  22.86% 410.00$            4,100.00$              485.71% 77.17$             77.00$             53.00$             101.50$           

87.00$              227,940.00$           33.85% 70.00$            183,400.00$           7.69% 76.00$              199,120.00$          16.92% 60.67$             65.00$             50.00$             67.00$             

6.50$                26,669.50$             8.33% 7.50$              30,772.50$             25.00% 4.05$                16,617.15$            -32.50% 8.17$               5.25$               3.75$               15.50$             

26.00$              50,856.00$             420.00% 33.00$            64,548.00$             560.00% 19.00$              37,164.00$            280.00% 10.17$             10.00$             7.00$               13.50$             

Statistics (Lowest Three Bidders)Empire Paving, Inc. LaRosa Construction Company, Inc. Manafort Brothers, Inc.
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff.

Engineer's Estimate Richards Corporation (Lowest Bid) Loureiro Contractors (2nd Lowest Bid) Guerrera Construction Co. (3rd Lowest Bid) C.J. Fucci, Inc.

0219011A Sediment Control System at Catch Basin EA 7 130.00$           910.00$                140.00$           980.00$                7.69% 164.00$           1,148.00$             26.15% 130.00$           910.00$                 0.00% 125.00$            875.00$                               -3.85%

0286001.1 Rock in Drainage Trench Excavation 0'-10' Deep CY 25 100.00$           2,500.00$             175.00$           4,375.00$             75.00% 122.00$           3,050.00$             22.00% 150.00$           3,750.00$              50.00% 30.00$              750.00$                               -70.00%

0304002 Processed Aggregate Base CY 307 50.00$             15,350.00$           74.00$             22,718.00$           48.00% 65.00$             19,955.00$           30.00% 45.00$             13,815.00$            -10.00% 45.00$              13,815.00$                          -10.00%

0406170 HMA S1.0 TON 20 115.00$           2,300.00$             332.00$           6,640.00$             188.70% 275.00$           5,500.00$             139.13% 222.00$           4,440.00$              93.04% 220.00$            4,400.00$                            91.30%

0406171 HMA S0.5 TON 1484 120.00$           178,080.00$         160.00$           237,440.00$         33.33% 142.00$           210,728.00$         18.33% 134.00$           198,856.00$          11.67% 169.00$            250,796.00$                        40.83%

0406172 HMA S0.375 TON 242 140.00$           33,880.00$           235.00$           56,870.00$           67.86% 155.00$           37,510.00$           10.71% 147.00$           35,574.00$            5.00% 250.00$            60,500.00$                          78.57%

0406236 Material for Tack Coat GAL 751 5.00$               3,755.00$             36.00$             27,036.00$           620.00% 10.00$             7,510.00$             100.00% 10.00$             7,510.00$              100.00% 10.00$              7,510.00$                            100.00%

0406999A Asphalt Adjustment Cost (Estimated Cost) EST 1 $5,000.00 5,000.00$             5,000.00$        5,000.00$             0.00% 5,000.00$        5,000.00$             0.00% 5,000.00$        5,000.00$              0.00% 5,000.00$         5,000.00$                            0.00%

0503001A Removal of Superstructure LS 1 30,000.00$      30,000.00$           27,750.00$      27,750.00$           -7.50% 35,000.00$      35,000.00$           16.67% 35,000.00$      35,000.00$            16.67% 51,000.00$       51,000.00$                          70.00%

0586040.10 Type 'C-L' Catch Basin - 0' - 10' Deep EA 1 3,000.00$        3,000.00$             2,850.00$        2,850.00$             -5.00% 3,250.00$        3,250.00$             8.33% 4,450.00$        4,450.00$              48.33% 5,000.00$         5,000.00$                            66.67%

0586500.10 Manhole - 0'-10' Deep EA 2 3,300.00$        6,600.00$             3,700.00$        7,400.00$             12.12% 4,250.00$        8,500.00$             28.79% 5,000.00$        10,000.00$            51.52% 5,600.00$         11,200.00$                          69.70%

0586701 Convert Catch Basin to Type "C-L" Catch Basin EA 1 1,800.00$        1,800.00$             1,050.00$        1,050.00$             -41.67% 1,550.00$        1,550.00$             -13.89% 2,200.00$        2,200.00$              22.22% 2,500.00$         2,500.00$                            38.89%

0521014A Steel-Laminated Elastomeric Bearings EA 4 4,055.00$        16,220.00$           1,816.00$        7,264.00$             -55.22% 1,850.00$        7,400.00$             -54.38% 4,500.00$        18,000.00$            10.97% 2,200.00$         8,800.00$                            -45.75%

0601062 Footing Concrete CY 420 758.00$           318,360.00$         875.00$           367,500.00$         15.44% 500.00$           210,000.00$         -34.04% 975.00$           409,500.00$          28.63% 820.00$            344,400.00$                        8.18%

0601064 Abutment and Wall Concrete CY 125 1,285.00$        160,625.00$         1,255.00$        156,875.00$         -2.33% 1,465.00$        183,125.00$         14.01% 1,200.00$        150,000.00$          -6.61% 1,100.00$         137,500.00$                        -14.40%

0601088A Concrete Form Liners SF 2475 23.00$             56,925.00$           35.00$             86,625.00$           52.17% 30.00$             74,250.00$           30.43% 51.00$             126,225.00$          121.74% 30.00$              74,250.00$                          30.43%

0601121 Parapet Concrete CY 2 805.00$           1,610.00$             1,680.00$        3,360.00$             108.70% 3,250.00$        6,500.00$             303.73% 1,300.00$        2,600.00$              61.49% 2,000.00$         4,000.00$                            148.45%

0601124 Barrier Wall Concrete CY 200 1,201.00$        240,200.00$         1,210.00$        242,000.00$         0.75% 1,500.00$        300,000.00$         24.90% 1,200.00$        240,000.00$          -0.08% 880.00$            176,000.00$                        -26.73%

0601502 1/2" Preformed Expansion Joint Filler for Bridges SF 55 9.00$               495.00$                25.00$             1,375.00$             177.78% 45.38$             2,495.90$             404.22% 5.00$               275.00$                 -44.44% 25.00$              1,375.00$                            177.78%

0601504 1" Preformed Expansion Joint Filler for Bridges SF 40 12.00$             480.00$                44.00$             1,760.00$             266.67% 51.51$             2,060.40$             329.25% 10.00$             400.00$                 -16.67% 35.00$              1,400.00$                            191.67%

0601653A Retaining Wall (Site No. 3) LS 1 50,000.00$      50,000.00$           115,300.00$    115,300.00$         130.60% 57,500.00$      57,500.00$           15.00% 65,000.00$      65,000.00$            30.00% 96,000.00$       96,000.00$                          92.00%

0601744.60 Class PCC04460 CY 15 1,201.00$        18,015.00$           1,825.00$        27,375.00$           51.96% 300.00$           4,500.00$             -75.02% 950.00$           14,250.00$            -20.90% 2,000.00$         30,000.00$                          66.53%

0602000 Deformed Steel Bars LB 19400 2.00$               38,800.00$           2.40$               46,560.00$           20.00% 1.90$               36,860.00$           -5.00% 3.20$               62,080.00$            60.00% 1.95$                37,830.00$                          -2.50%

0602006 Deformed Steel Bars - Epoxy Coated LB 64000 2.50$               160,000.00$         2.55$               163,200.00$         2.00% 2.25$               144,000.00$         -10.00% 3.50$               224,000.00$          40.00% 2.50$                160,000.00$                        0.00%

0602052 Welded Wire Fabric - Epoxy Coated SY 40 2.00$               80.00$                  24.00$             960.00$                1100.00% 13.75$             550.00$                587.50% 10.00$             400.00$                 400.00% 50.00$              2,000.00$                            2400.00%

0603061A Structural Steel (Site No. 1) LS 1 90,000.00$      90,000.00$           150,000.00$    150,000.00$         66.67% 375,000.00$    375,000.00$         316.67% 500,000.00$    500,000.00$          455.56% 175,000.00$     175,000.00$                        94.44%

0686000.12 12" R.C. Pipe - 0'-10' Deep LF 191 60.00$             11,460.00$           97.50$             18,622.50$           62.50% 75.00$             14,325.00$           25.00% 58.00$             11,078.00$            -3.33% 72.00$              13,752.00$                          20.00%

0686000.15 15" R.C. Pipe - 0'-10' Deep LF 75 60.00$             4,500.00$             95.75$             7,181.25$             59.58% 87.50$             6,562.50$             45.83% 64.00$             4,800.00$              6.67% 85.00$              6,375.00$                            41.67%

0686000.30 30" R.C. Pipe - 0'-10' Deep LF 34 95.00$             3,230.00$             160.50$           5,457.00$             68.95% 112.00$           3,808.00$             17.89% 106.00$           3,604.00$              11.58% 134.00$            4,556.00$                            41.05%

0686950.10 Remove Existing Pipe - 0'-10' Deep LF 76 30.00$             2,280.00$             31.75$             2,413.00$             5.83% 22.50$             1,710.00$             -25.00% 60.00$             4,560.00$              100.00% 35.00$              2,660.00$                            16.67%

0686700.12 12" Reinforced Concrete Drainage Pipe End EA 1 1,000.00$        1,000.00$             1,005.00$        1,005.00$             0.50% 850.00$           850.00$                -15.00% 1,020.00$        1,020.00$              2.00% 1,300.00$         1,300.00$                            30.00%

0686700.15 15" Reinforced Concrete Drainage Pipe End EA 2 1,500.00$        3,000.00$             1,050.00$        2,100.00$             -30.00% 900.00$           1,800.00$             -40.00% 1,070.00$        2,140.00$              -28.67% 1,500.00$         3,000.00$                            0.00%

0686700.30 30" Reinforced Concrete Drainage Pipe End EA 2 1,000.00$        2,000.00$             1,500.00$        3,000.00$             50.00% 1,300.50$        2,601.00$            30.05% 1,650.00$        3,300.00$              65.00% 1,800.00$         3,600.00$                            80.00%

0703010 Standard Riprap CY 660 110.00$           72,600.00$           70.25$             46,365.00$           -36.14% 155.00$           102,300.00$         40.91% 75.00$             49,500.00$            -31.82% 94.00$              62,040.00$                          -14.55%

0702011 Intermediate Riprap CY 2192 85.00$             186,320.00$         77.50$             169,880.00$         -8.82% 125.00$           274,000.00$         47.06% 67.00$             146,864.00$          -21.18% 94.00$              206,048.00$                        10.59%

0703012 Modified Riprap CY 16 110.00$           1,760.00$             73.00$             1,168.00$             -33.64% 105.00$           1,680.00$             -4.55% 66.00$             1,056.00$              -40.00% 120.00$            1,920.00$                            9.09%

0703030A Placement of Channel Boulders EA 114 100.00$           11,400.00$           330.50$           37,677.00$           230.50% 350.00$           39,900.00$           250.00% 100.00$           11,400.00$            0.00% 300.00$            34,200.00$                          200.00%

0703031A Rock Weir EA 1 2,700.00$        2,700.00$             16,050.00$      16,050.00$           494.44% 4,300.00$        4,300.00$             59.26% 10,000.00$      10,000.00$            270.37% 12,000.00$       12,000.00$                          344.44%

0703034A Wing Deflector EA 8 1,000.00$        8,000.00$             1,200.00$        9,600.00$             20.00% 1,550.00$        12,400.00$           55.00% 900.00$           7,200.00$              -10.00% 4,000.00$         32,000.00$                          300.00%

0703041A Stone/Boulder Revetment LF 1330 70.00$             93,100.00$           100.00$           133,000.00$         42.86% 23.50$             31,255.00$           -66.43% 135.00$           179,550.00$          92.86% 60.00$              79,800.00$                          -14.29%

0708001 Dampproofing SY 610 17.00$             10,370.00$           30.25$             18,452.50$           77.94% 12.50$             7,625.00$             -26.47% 15.00$             9,150.00$              -11.76% 19.00$              11,590.00$                          11.76%

0712009A Soil Nail Wall LS 1 100,000.00$    100,000.00$         284,000.00$    284,000.00$         184.00% 230,000.00$    230,000.00$         130.00% 250,000.00$    250,000.00$          150.00% 350,000.00$     350,000.00$                        250.00%

0716001A Temporary Earth Retaining System SF 6060 45.00$             272,700.00$         68.75$             416,625.00$         52.78% 78.00$             472,680.00$         73.33% 70.00$             424,200.00$          55.56% 34.00$              206,040.00$                        -24.44%

0728034A Screenings CF 4299 8.00$               34,392.00$           6.00$               25,794.00$           -25.00% 3.75$               16,121.25$           -53.13% 2.25$               9,672.75$              -71.88% 19.00$              81,681.00$                          137.50%

0755014 Geeotextile (Separation - High Survivalibility) SY 6773 5.00$               33,865.00$           2.80$               18,964.40$           -44.00% 2.50$               16,932.50$           -50.00% 2.00$               13,546.00$            -60.00% 5.00$                33,865.00$                          0.00%

0814002 Reset Granite Stone Curbing LF 37 50.00$             1,850.00$             46.25$             1,711.25$             -7.50% 43.00$             1,591.00$             -14.00% 45.00$             1,665.00$              -10.00% 50.00$              1,850.00$                            0.00%

0815091 Removal of Bituminous Concrete Lip Curbing LF 520 2.00$               1,040.00$             3.00$               1,560.00$             50.00% 6.00$               3,120.00$             200.00% 5.00$               2,600.00$              150.00% 4.00$                2,080.00$                            100.00%

0822001 Temporary Precast Concrete Barrier Curb LF 400 48.00$             19,200.00$           86.00$             34,400.00$           79.17% 55.00$             22,000.00$           14.58% 16.00$             6,400.00$              -66.67% 64.00$              25,600.00$                          33.33%

0901006A Removable Bollard EA 6 500.00$           3,000.00$             1,635.00$        9,810.00$             227.00% 3,500.00$        21,000.00$           600.00% 2,500.00$        15,000.00$            400.00% 2,700.00$         16,200.00$                          440.00%

0905017A Relocate Stockade Fence LF 100 10.00$             1,000.00$             58.75$             5,875.00$             487.50% 60.00$             6,000.00$             500.00% 53.00$             5,300.00$              430.00% 48.00$              4,800.00$                            380.00%
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total

Engineer's Estimate

0219011A Sediment Control System at Catch Basin EA 7 130.00$           910.00$                

0286001.1 Rock in Drainage Trench Excavation 0'-10' Deep CY 25 100.00$           2,500.00$             

0304002 Processed Aggregate Base CY 307 50.00$             15,350.00$           

0406170 HMA S1.0 TON 20 115.00$           2,300.00$             

0406171 HMA S0.5 TON 1484 120.00$           178,080.00$         

0406172 HMA S0.375 TON 242 140.00$           33,880.00$           

0406236 Material for Tack Coat GAL 751 5.00$               3,755.00$             

0406999A Asphalt Adjustment Cost (Estimated Cost) EST 1 $5,000.00 5,000.00$             

0503001A Removal of Superstructure LS 1 30,000.00$      30,000.00$           

0586040.10 Type 'C-L' Catch Basin - 0' - 10' Deep EA 1 3,000.00$        3,000.00$             

0586500.10 Manhole - 0'-10' Deep EA 2 3,300.00$        6,600.00$             

0586701 Convert Catch Basin to Type "C-L" Catch Basin EA 1 1,800.00$        1,800.00$             

0521014A Steel-Laminated Elastomeric Bearings EA 4 4,055.00$        16,220.00$           

0601062 Footing Concrete CY 420 758.00$           318,360.00$         

0601064 Abutment and Wall Concrete CY 125 1,285.00$        160,625.00$         

0601088A Concrete Form Liners SF 2475 23.00$             56,925.00$           

0601121 Parapet Concrete CY 2 805.00$           1,610.00$             

0601124 Barrier Wall Concrete CY 200 1,201.00$        240,200.00$         

0601502 1/2" Preformed Expansion Joint Filler for Bridges SF 55 9.00$               495.00$                

0601504 1" Preformed Expansion Joint Filler for Bridges SF 40 12.00$             480.00$                

0601653A Retaining Wall (Site No. 3) LS 1 50,000.00$      50,000.00$           

0601744.60 Class PCC04460 CY 15 1,201.00$        18,015.00$           

0602000 Deformed Steel Bars LB 19400 2.00$               38,800.00$           

0602006 Deformed Steel Bars - Epoxy Coated LB 64000 2.50$               160,000.00$         

0602052 Welded Wire Fabric - Epoxy Coated SY 40 2.00$               80.00$                  

0603061A Structural Steel (Site No. 1) LS 1 90,000.00$      90,000.00$           

0686000.12 12" R.C. Pipe - 0'-10' Deep LF 191 60.00$             11,460.00$           

0686000.15 15" R.C. Pipe - 0'-10' Deep LF 75 60.00$             4,500.00$             

0686000.30 30" R.C. Pipe - 0'-10' Deep LF 34 95.00$             3,230.00$             

0686950.10 Remove Existing Pipe - 0'-10' Deep LF 76 30.00$             2,280.00$             

0686700.12 12" Reinforced Concrete Drainage Pipe End EA 1 1,000.00$        1,000.00$             

0686700.15 15" Reinforced Concrete Drainage Pipe End EA 2 1,500.00$        3,000.00$             

0686700.30 30" Reinforced Concrete Drainage Pipe End EA 2 1,000.00$        2,000.00$             

0703010 Standard Riprap CY 660 110.00$           72,600.00$           

0702011 Intermediate Riprap CY 2192 85.00$             186,320.00$         

0703012 Modified Riprap CY 16 110.00$           1,760.00$             

0703030A Placement of Channel Boulders EA 114 100.00$           11,400.00$           

0703031A Rock Weir EA 1 2,700.00$        2,700.00$             

0703034A Wing Deflector EA 8 1,000.00$        8,000.00$             

0703041A Stone/Boulder Revetment LF 1330 70.00$             93,100.00$           

0708001 Dampproofing SY 610 17.00$             10,370.00$           

0712009A Soil Nail Wall LS 1 100,000.00$    100,000.00$         

0716001A Temporary Earth Retaining System SF 6060 45.00$             272,700.00$         

0728034A Screenings CF 4299 8.00$               34,392.00$           

0755014 Geeotextile (Separation - High Survivalibility) SY 6773 5.00$               33,865.00$           

0814002 Reset Granite Stone Curbing LF 37 50.00$             1,850.00$             

0815091 Removal of Bituminous Concrete Lip Curbing LF 520 2.00$               1,040.00$             

0822001 Temporary Precast Concrete Barrier Curb LF 400 48.00$             19,200.00$           

0901006A Removable Bollard EA 6 500.00$           3,000.00$             

0905017A Relocate Stockade Fence LF 100 10.00$             1,000.00$             

Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Average Median Minimum Maximum
Statistics (Lowest Three Bidders)Empire Paving, Inc. LaRosa Construction Company, Inc. Manafort Brothers, Inc.

150.00$            1,050.00$               15.38% 330.00$          2,310.00$               153.85% 113.00$            791.00$                 -13.08% 144.67$           140.00$           130.00$           164.00$           

300.00$            7,500.00$               200.00% 175.00$          4,375.00$               75.00% 215.50$            5,387.50$              115.50% 149.00$           150.00$           122.00$           175.00$           

70.00$              21,490.00$             40.00% 50.00$            15,350.00$             0.00% 99.00$              30,393.00$            98.00% 61.33$             65.00$             45.00$             74.00$             

236.00$            4,720.00$               105.22% 256.00$          5,120.00$               122.61% 250.00$            5,000.00$              117.39% 276.33$           275.00$           222.00$           332.00$           

142.00$            210,728.00$           18.33% 218.00$          323,512.00$           81.67% 163.50$            242,634.00$          36.25% 145.33$           142.00$           134.00$           160.00$           

286.00$            69,212.00$             104.29% 240.00$          58,080.00$             71.43% 204.00$            49,368.00$            45.71% 179.00$           155.00$           147.00$           235.00$           

10.00$              7,510.00$               100.00% 10.50$            7,885.50$               110.00% 12.00$              9,012.00$              140.00% 18.67$             10.00$             10.00$             36.00$             

5,000.00$         5,000.00$               0.00% 5,000.00$       5,000.00$               0.00% 5,000.00$         5,000.00$              0.00% 5,000.00$        5,000.00$        5,000.00$        5,000.00$        

41,700.00$       41,700.00$             39.00% 146,000.00$   146,000.00$           386.67% 46,000.00$       46,000.00$            53.33% 32,583.33$      35,000.00$      27,750.00$      35,000.00$      

5,000.00$         5,000.00$               66.67% 3,160.00$       3,160.00$               5.33% 5,538.00$         5,538.00$              84.60% 3,516.67$        3,250.00$        2,850.00$        4,450.00$        

5,400.00$         10,800.00$             63.64% 2,650.00$       5,300.00$               -19.70% 5,538.00$         11,076.00$            67.82% 4,316.67$        4,250.00$        3,700.00$        5,000.00$        

2,500.00$         2,500.00$               38.89% 1,100.00$       1,100.00$               -38.89% 1,846.00$         1,846.00$              2.56% 1,600.00$        1,550.00$        1,050.00$        2,200.00$        

2,650.00$         10,600.00$             -34.65% 5,200.00$       20,800.00$             28.24% 2,010.00$         8,040.00$              -50.43% 2,722.00$        1,850.00$        1,816.00$        4,500.00$        

600.00$            252,000.00$           -20.84% 800.00$          336,000.00$           5.54% 466.00$            195,720.00$          -38.52% 783.33$           875.00$           500.00$           975.00$           

1,185.00$         148,125.00$           -7.78% 1,140.00$       142,500.00$           -11.28% 1,200.00$         150,000.00$          -6.61% 1,306.67$        1,255.00$        1,200.00$        1,465.00$        

37.00$              91,575.00$             60.87% 35.00$            86,625.00$             52.17% 25.00$              61,875.00$            8.70% 38.67$             35.00$             30.00$             51.00$             

5,000.00$         10,000.00$             521.12% 4,300.00$       8,600.00$               434.16% 3,645.00$         7,290.00$              352.80% 2,076.67$        1,680.00$        1,300.00$        3,250.00$        

910.00$            182,000.00$           -24.23% 1,675.00$       335,000.00$           39.47% 1,045.00$         209,000.00$          -12.99% 1,303.33$        1,210.00$        1,200.00$        1,500.00$        

15.00$              825.00$                  66.67% 18.00$            990.00$                  100.00% 25.90$              1,424.50$              187.78% 25.13$             25.00$             5.00$               45.38$             

20.00$              800.00$                  66.67% 22.00$            880.00$                  83.33% 37.00$              1,480.00$              208.33% 35.17$             44.00$             10.00$             51.51$             

82,000.00$       82,000.00$             64.00% 225,000.00$   225,000.00$           350.00% 96,000.00$       96,000.00$            92.00% 79,266.67$      65,000.00$      57,500.00$      115,300.00$    

1,180.00$         17,700.00$             -1.75% 4,600.00$       69,000.00$             283.01% 1,342.00$         20,130.00$            11.74% 1,025.00$        950.00$           300.00$           1,825.00$        

2.45$                47,530.00$             22.50% 4.85$              94,090.00$             142.50% 2.80$                54,320.00$            40.00% 2.50$               2.40$               1.90$               3.20$               

2.55$                163,200.00$           2.00% 6.00$              384,000.00$           140.00% 2.23$                142,720.00$          -10.80% 2.77$               2.55$               2.25$               3.50$               

36.00$              1,440.00$               1700.00% 29.00$            1,160.00$               1350.00% 22.40$              896.00$                 1020.00% 15.92$             13.75$             10.00$             24.00$             

165,000.00$     165,000.00$           83.33% 172,500.00$   172,500.00$           91.67% 200,000.00$     200,000.00$          122.22% 341,666.67$    375,000.00$    150,000.00$    500,000.00$    

81.00$              15,471.00$             35.00% 36.00$            6,876.00$               -40.00% 130.00$            24,830.00$            116.67% 76.83$             75.00$             58.00$             97.50$             

126.00$            9,450.00$               110.00% 46.00$            3,450.00$               -23.33% 142.00$            10,650.00$            136.67% 82.42$             87.50$             64.00$             95.75$             

160.00$            5,440.00$               68.42% 76.00$            2,584.00$               -20.00% 160.00$            5,440.00$              68.42% 126.17$           112.00$           106.00$           160.50$           

50.00$              3,800.00$               66.67% 20.56$            1,562.56$               -31.47% 63.10$              4,795.60$              110.33% 38.08$             31.75$             22.50$             60.00$             

800.00$            800.00$                  -20.00% 662.00$          662.00$                  -33.80% 1,846.00$         1,846.00$              84.60% 958.33$           1,005.00$        850.00$           1,020.00$        

1,000.00$         2,000.00$               -33.33% 775.00$          1,550.00$               -48.33% 2,220.00$         4,440.00$              48.00% 1,006.67$        1,050.00$        900.00$           1,070.00$        

1,200.00$         2,400.00$               20.00% 1,000.00$       2,000.00$               0.00% 4,615.00$         9,230.00$              361.50% 1,483.50$        1,500.00$        1,300.50$        1,650.00$        

93.00$              61,380.00$             -15.45% 110.00$          72,600.00$             0.00% 94.10$              62,106.00$            -14.45% 100.08$           75.00$             70.25$             155.00$           

88.50$              193,992.00$           4.12% 108.00$          236,736.00$           27.06% 87.20$              191,142.40$          2.59% 89.83$             77.50$             67.00$             125.00$           

100.00$            1,600.00$               -9.09% 98.00$            1,568.00$               -10.91% 165.50$            2,648.00$              50.45% 81.33$             73.00$             66.00$             105.00$           

500.00$            57,000.00$             400.00% 531.00$          60,534.00$             431.00% 539.00$            61,446.00$            439.00% 260.17$           330.50$           100.00$           350.00$           

20,000.00$       20,000.00$             640.74% 5,400.00$       5,400.00$               100.00% 2,385.00$         2,385.00$              -11.67% 10,116.67$      10,000.00$      4,300.00$        16,050.00$      

5,000.00$         40,000.00$             400.00% 3,500.00$       28,000.00$             250.00% 2,165.00$         17,320.00$            116.50% 1,216.67$        1,200.00$        900.00$           1,550.00$        

225.00$            299,250.00$           221.43% 90.00$            119,700.00$           28.57% 33.60$              44,688.00$            -52.00% 86.17$             100.00$           23.50$             135.00$           

18.00$              10,980.00$             5.88% 29.00$            17,690.00$             70.59% 17.00$              10,370.00$            0.00% 19.25$             15.00$             12.50$             30.25$             

130,000.00$     130,000.00$           30.00% 528,500.00$   528,500.00$           428.50% 600,000.00$     600,000.00$          500.00% 254,666.67$    250,000.00$    230,000.00$    284,000.00$    

40.00$              242,400.00$           -11.11% 46.00$            278,760.00$           2.22% 93.00$              563,580.00$          106.67% 72.25$             70.00$             68.75$             78.00$             

6.00$                25,794.00$             -25.00% 2.55$              10,962.45$             -68.13% 6.00$                25,794.00$            -25.00% 4.00$               3.75$               2.25$               6.00$               

3.00$                20,319.00$             -40.00% 10.00$            67,730.00$             100.00% 3.35$                22,689.55$            -33.00% 2.43$               2.50$               2.00$               2.80$               

150.00$            5,550.00$               200.00% 63.00$            2,331.00$               26.00% 109.00$            4,033.00$              118.00% 44.75$             45.00$             43.00$             46.25$             

5.00$                2,600.00$               150.00% 7.50$              3,900.00$               275.00% 2.65$                1,378.00$              32.50% 4.67$               5.00$               3.00$               6.00$               

35.00$              14,000.00$             -27.08% 37.00$            14,800.00$             -22.92% 41.50$              16,600.00$            -13.54% 52.33$             55.00$             16.00$             86.00$             

2,700.00$         16,200.00$             440.00% 2,875.00$       17,250.00$             475.00% 2,500.00$         15,000.00$            400.00% 2,545.00$        2,500.00$        1,635.00$        3,500.00$        

50.00$              5,000.00$               400.00% 54.00$            5,400.00$               440.00% 46.50$              4,650.00$              365.00% 57.25$             58.75$             53.00$             60.00$             
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff.

Engineer's Estimate Richards Corporation (Lowest Bid) Loureiro Contractors (2nd Lowest Bid) Guerrera Construction Co. (3rd Lowest Bid) C.J. Fucci, Inc.

0905106A 6' Stockade Fence LF 344 52.00$             17,888.00$           90.00$             30,960.00$           73.08% 93.00$             31,992.00$           78.85% 82.00$             28,208.00$            57.69% 64.00$              22,016.00$                          23.08%

0906202 Wood Rail Fence LF 1234 30.00$             37,020.00$           58.00$             71,572.00$           93.33% 60.00$             74,040.00$           100.00% 26.00$             32,084.00$            -13.33% 95.00$              117,230.00$                        216.67%

0910021 R-B End Anchorage Type 1 EA 1 1,400.00$        1,400.00$             2,055.00$        2,055.00$             46.79% 2,100.00$        2,100.00$             50.00% 1,800.00$        1,800.00$              28.57% 2,100.00$         2,100.00$                            50.00%

0910023 R-B Terminal Section EA 1 1,600.00$        1,600.00$             3,285.00$        3,285.00$             105.31% 3,400.00$        3,400.00$             112.50% 3,000.00$        3,000.00$              87.50% 3,100.00$         3,100.00$                            93.75%

0910047 Metal Beam Rail (Type R-B 350 System 5A) LF 25 45.00$             1,125.00$             104.50$           2,612.50$             132.22% 100.00$           2,500.00$             122.22% 95.00$             2,375.00$              111.11% 100.00$            2,500.00$                            122.22%

0910170 Metal Beam Rail (Type R-B 350) LF 14 25.00$             350.00$                41.00$             574.00$                64.00% 40.00$             560.00$                60.00% 37.00$             518.00$                 48.00% 90.00$              1,260.00$                            260.00%

0910173 R-B 350 Bridge Attachment - Vertical Shaped Parapet EA 2 2,950.00$        5,900.00$             4,460.00$        8,920.00$             51.19% 4,700.00$        9,400.00$             59.32% 4,000.00$        8,000.00$              35.59% 3,500.00$         7,000.00$                            18.64%

0910300 Metal Beam Rail (Type R-B MASH) LF 209 23.00$             4,807.00$             41.00$             8,569.00$             78.26% 40.00$             8,360.00$             73.91% 37.00$             7,733.00$              60.87% 38.00$              7,942.00$                            65.22%

0912503 Remove Metal Beam Rail LF 540 5.00$               2,700.00$             6.00$               3,240.00$             20.00% 6.00$               3,240.00$             20.00% 5.00$               2,700.00$              0.00% 9.00$                4,860.00$                            80.00%

0912530 Decorative Bollard EA 5 1,500.00$        7,500.00$             1,515.00$        7,575.00$             1.00% 5,000.00$        25,000.00$           233.33% 2,500.00$        12,500.00$            66.67% 2,500.00$         12,500.00$                          66.67%

0913013A 5' Polyvinyl Chloride Chain Link Fence LF 1080 45.00$             48,600.00$           69.00$             74,520.00$           53.33% 70.00$             75,600.00$           55.56% 63.00$             68,040.00$            40.00% 45.00$              48,600.00$                          0.00%

0913833 Remove and Reset Chain Link Fence LF 232 40.00$             9,280.00$             41.00$             9,512.00$             2.50% 40.00$             9,280.00$             0.00% 37.00$             8,584.00$              -7.50% 32.00$              7,424.00$                            -20.00%

0915001A Tree Protection EA 5 200.00$           1,000.00$             176.50$           882.50$                -11.75% 300.00$           1,500.00$             50.00% 225.00$           1,125.00$              12.50% 550.00$            2,750.00$                            175.00%

0921003A Monolithic Concrete Sidewalk and Curb SF 5722 10.00$             57,220.00$           18.00$             102,996.00$         80.00% 18.00$             102,996.00$         80.00% 15.00$             85,830.00$            50.00% 16.00$              91,552.00$                          60.00%

0921005 Concrete Sidewalk Ramp SF 558 15.00$             8,370.00$             14.25$             7,951.50$             -5.00% 15.50$             8,649.00$             3.33% 46.00$             25,668.00$            206.67% 18.00$              10,044.00$                          20.00%

0921013 Concrete Driveway Apron SF 375 18.00$             6,750.00$             14.25$             5,343.75$             -20.83% 19.00$             7,125.00$             5.56% 16.00$             6,000.00$              -11.11% 19.00$              7,125.00$                            5.56%

0921039 Detectable Warning Strip EA 15 240.00$           3,600.00$             70.50$             1,057.50$             -70.63% 220.00$           3,300.00$             -8.33% 220.00$           3,300.00$              -8.33% 400.00$            6,000.00$                            66.67%

0921041 Gateway Column EA 2 40,000.00$      80,000.00$           30,250.00$      60,500.00$           -24.38% 27,000.00$      54,000.00$           -32.50% 25,000.00$      50,000.00$            -37.50% 16,000.00$       32,000.00$                          -60.00%

0942001 Calcium Chloride for Dust Control TOM 5 610.00$           3,050.00$             2,080.00$        10,400.00$           240.98% 950.00$           4,750.00$             55.74% 1,000.00$        5,000.00$              63.93% 500.00$            2,500.00$                            -18.03%
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total

Engineer's Estimate

0905106A 6' Stockade Fence LF 344 52.00$             17,888.00$           

0906202 Wood Rail Fence LF 1234 30.00$             37,020.00$           

0910021 R-B End Anchorage Type 1 EA 1 1,400.00$        1,400.00$             

0910023 R-B Terminal Section EA 1 1,600.00$        1,600.00$             

0910047 Metal Beam Rail (Type R-B 350 System 5A) LF 25 45.00$             1,125.00$             

0910170 Metal Beam Rail (Type R-B 350) LF 14 25.00$             350.00$                

0910173 R-B 350 Bridge Attachment - Vertical Shaped Parapet EA 2 2,950.00$        5,900.00$             

0910300 Metal Beam Rail (Type R-B MASH) LF 209 23.00$             4,807.00$             

0912503 Remove Metal Beam Rail LF 540 5.00$               2,700.00$             

0912530 Decorative Bollard EA 5 1,500.00$        7,500.00$             

0913013A 5' Polyvinyl Chloride Chain Link Fence LF 1080 45.00$             48,600.00$           

0913833 Remove and Reset Chain Link Fence LF 232 40.00$             9,280.00$             

0915001A Tree Protection EA 5 200.00$           1,000.00$             

0921003A Monolithic Concrete Sidewalk and Curb SF 5722 10.00$             57,220.00$           

0921005 Concrete Sidewalk Ramp SF 558 15.00$             8,370.00$             

0921013 Concrete Driveway Apron SF 375 18.00$             6,750.00$             

0921039 Detectable Warning Strip EA 15 240.00$           3,600.00$             

0921041 Gateway Column EA 2 40,000.00$      80,000.00$           

0942001 Calcium Chloride for Dust Control TOM 5 610.00$           3,050.00$             

Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Average Median Minimum Maximum
Statistics (Lowest Three Bidders)Empire Paving, Inc. LaRosa Construction Company, Inc. Manafort Brothers, Inc.

50.00$              17,200.00$             -3.85% 72.00$            24,768.00$             38.46% 62.50$              21,500.00$            20.19% 88.33$             90.00$             82.00$             93.00$             

49.39$              60,947.26$             64.63% 110.00$          135,740.00$           266.67% 95.00$              117,230.00$          216.67% 48.00$             58.00$             26.00$             60.00$             

1,750.00$         1,750.00$               25.00% 2,530.00$       2,530.00$               80.71% 1,900.00$         1,900.00$              35.71% 1,985.00$        2,055.00$        1,800.00$        2,100.00$        

2,800.00$         2,800.00$               75.00% 3,393.00$       3,393.00$               112.06% 2,950.00$         2,950.00$              84.38% 3,228.33$        3,285.00$        3,000.00$        3,400.00$        

89.00$              2,225.00$               97.78% 110.00$          2,750.00$               144.44% 95.00$              2,375.00$              111.11% 99.83$             100.00$           95.00$             104.50$           

35.00$              490.00$                  40.00% 92.00$            1,288.00$               268.00% 80.00$              1,120.00$              220.00% 39.33$             40.00$             37.00$             41.00$             

3,800.00$         7,600.00$               28.81% 3,880.00$       7,760.00$               31.53% 3,375.00$         6,750.00$              14.41% 4,386.67$        4,460.00$        4,000.00$        4,700.00$        

35.00$              7,315.00$               52.17% 42.00$            8,778.00$               82.61% 36.00$              7,524.00$              56.52% 39.33$             40.00$             37.00$             41.00$             

5.00$                2,700.00$               0.00% 10.00$            5,400.00$               100.00% 6.35$                3,429.00$              27.00% 5.67$               6.00$               5.00$               6.00$               

2,600.00$         13,000.00$             73.33% 525.00$          2,625.00$               -65.00% 1,800.00$         9,000.00$              20.00% 3,005.00$        2,500.00$        1,515.00$        5,000.00$        

58.61$              63,298.80$             30.24% 50.00$            54,000.00$             11.11% 43.00$              46,440.00$            -4.44% 67.33$             69.00$             63.00$             70.00$             

35.00$              8,120.00$               -12.50% 35.00$            8,120.00$               -12.50% 30.00$              6,960.00$              -25.00% 39.33$             40.00$             37.00$             41.00$             

150.00$            750.00$                  -25.00% 110.00$          550.00$                  -45.00% 150.00$            750.00$                 -25.00% 233.83$           225.00$           176.50$           300.00$           

17.50$              100,135.00$           75.00% 14.00$            80,108.00$             40.00% 20.70$              118,445.40$          107.00% 17.00$             18.00$             15.00$             18.00$             

30.00$              16,740.00$             100.00% 16.00$            8,928.00$               6.67% 23.00$              12,834.00$            53.33% 25.25$             15.50$             14.25$             46.00$             

30.00$              11,250.00$             66.67% 14.00$            5,250.00$               -22.22% 23.30$              8,737.50$              29.44% 16.42$             16.00$             14.25$             19.00$             

250.00$            3,750.00$               4.17% 551.00$          8,265.00$               129.58% 300.00$            4,500.00$              25.00% 170.17$           220.00$           70.50$             220.00$           

16,000.00$       32,000.00$             -60.00% 6,200.00$       12,400.00$             -84.50% 15,000.00$       30,000.00$            -62.50% 27,416.67$      27,000.00$      25,000.00$      30,250.00$      

1,000.00$         5,000.00$               63.93% 290.00$          1,450.00$               -52.46% 1,735.00$         8,675.00$              184.43% 1,343.33$        1,000.00$        950.00$           2,080.00$        
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff.

Engineer's Estimate Richards Corporation (Lowest Bid) Loureiro Contractors (2nd Lowest Bid) Guerrera Construction Co. (3rd Lowest Bid) C.J. Fucci, Inc.

0943001 Water for Dust Control MGAL 58 30.00$             1,740.00$             72.50$             4,205.00$             141.67% 35.00$             2,030.00$             16.67% 3.50$               203.00$                 -88.33% 1.00$                58.00$                                 -96.67%

0943002 Sweeping for Dust Control HR 1870 41.00$             76,670.00$           135.75$           253,852.50$         231.10% 90.00$             168,300.00$         119.51% 180.00$           336,600.00$          339.02% 120.00$            224,400.00$                        192.68%

0944000 Furnishing and Placing Topsoil SY 21676 2.00$               43,352.00$           5.00$               108,380.00$         150.00% 3.00$               65,028.00$           50.00% 6.50$               140,894.00$          225.00% 10.00$              216,760.00$                        400.00%

0944001A Furnishing and Placing Super Enriched Topsoil SY 2816 3.00$               8,448.00$             13.00$             36,608.00$           333.33% 8.00$               22,528.00$           166.67% 10.00$             28,160.00$            233.33% 11.00$              30,976.00$                          266.67%

0945005A Wildflower Establishment LB 77 232.00$           17,864.00$           470.00$           36,190.00$           102.59% 550.00$           42,350.00$           137.07% 450.00$           34,650.00$            93.97% 472.50$            36,382.50$                          103.66%

0949000 Wood Chip Mulch SY 1776 12.00$             21,312.00$           8.80$               15,628.80$           -26.67% 9.00$               15,984.00$           -25.00% 8.50$               15,096.00$            -29.17% 8.40$                14,918.40$                          -30.00%

0949012 Cornus Sericea Red-Twig Dogwood Tubeling EA 400 6.00$               2,400.00$             6.60$               2,640.00$             10.00% 9.00$               3,600.00$             50.00% 8.50$               3,400.00$              41.67% 8.40$                3,360.00$                            40.00%

0949020 Cornus Racemosa Gray Dogwood Tubeling EA 400 6.00$               2,400.00$             6.60$               2,640.00$             10.00% 9.00$               3,600.00$             50.00% 8.50$               3,400.00$              41.67% 8.40$                3,360.00$                            40.00%

0949022 Salix Discolor Pussy Willow 24"-36" HT. B.B. EA 47 30.00$             1,410.00$             55.75$             2,620.25$             85.83% 100.00$           4,700.00$             233.33% 97.00$             4,559.00$              223.33% 94.50$              4,441.50$                            215.00%

0949028 Spirea Tomentosa Steeplebush Tubeling EA 400 6.00$               2,400.00$             10.25$             4,100.00$             70.83% 9.00$               3,600.00$             50.00% 8.50$               3,400.00$              41.67% 8.40$                3,360.00$                            40.00%

0949039 River Birch 7'-8' Height EA 11 200.00$           2,200.00$             308.00$           3,388.00$             54.00% 400.00$           4,400.00$             100.00% 400.00$           4,400.00$              100.00% 397.95$            4,377.45$                            98.98%

0949039 River Birch 6'-7' Height EA 19 200.00$           3,800.00$             308.00$           5,852.00$             54.00% 400.00$           7,600.00$             100.00% 350.00$           6,650.00$              75.00% 344.40$            6,543.60$                            72.20%

0949055 Aronia Arbutifolia Red Chokeberry 18"-24" HT. B.B. EA 60 35.00$             2,100.00$             52.75$             3,165.00$             50.71% 70.00$             4,200.00$             100.00% 69.00$             4,140.00$              97.14% 67.20$              4,032.00$                            92.00%

0949086 Clethra Alnifolia, Sweet Pepperbush, 18"-24" Ht. EA 21 40.00$             840.00$                64.50$             1,354.50$             61.25% 65.00$             1,365.00$             62.50% 64.00$             1,344.00$              60.00% 63.00$              1,323.00$                            57.50%

0949090 Quercus Bicolor, Swamp White Oak, 3.5" - 4" CAL. B.B. EA 12 500.00$           6,000.00$             1,830.00$        21,960.00$           266.00% 1,250.00$        15,000.00$           150.00% 1,230.00$        14,760.00$            146.00% 1,204.34$         14,452.08$                          140.87%

0949090 Quercus Bicolor, Swamp White Oak, 2.5" - 3" CAL. B.B. EA 5 400.00$           2,000.00$             955.00$           4,775.00$             138.75% 750.00$           3,750.00$             87.50% 750.00$           3,750.00$              87.50% 732.90$            3,664.50$                            83.23%

0949100 Cornus Amomum Silky Dogwood Tubeling EA 400 6.00$               2,400.00$             6.60$               2,640.00$             10.00% 9.00$               3,600.00$             50.00% 8.50$               3,400.00$              41.67% 8.40$                3,360.00$                            40.00%

0949101 Cornus Amomum Silky Dogwood 3'-4' HT. B.R. EA 63 40.00$             2,520.00$             73.25$             4,614.75$             83.13% 22.00$             1,386.00$             -45.00% 22.00$             1,386.00$              -45.00% 22.05$              1,389.15$                            -44.88%

0949129 Cephalanthus Occidentalis, Buttonbush 1 Gallon Container EA 53 25.00$             1,325.00$             44.00$             2,332.00$             76.00% 42.00$             2,226.00$             68.00% 38.00$             2,014.00$              52.00% 37.80$              2,003.40$                            51.20%

0949133 Vaccinium Corymbosum, Highbush Blueberry 18"-24" HT. EA 55 40.00$             2,200.00$             57.00$             3,135.00$             42.50% 70.00$             3,850.00$             75.00% 67.00$             3,685.00$              67.50% 66.15$              3,638.25$                            65.38%

0949208 Silver Maple 3.5"-4" CAL B&B EA 14 300.00$           4,200.00$             1,230.00$        17,220.00$           310.00% 1,700.00$        23,800.00$           466.67% 1,400.00$        19,600.00$            366.67% 1,457.40$         20,403.60$                          385.80%

0949208 Silver Maple 2"-2.5" CONT EA 9 150.00$           1,350.00$             555.00$           4,995.00$             270.00% 900.00$           8,100.00$             500.00% 790.00$           7,110.00$              426.67% 775.95$            6,983.55$                            417.30%

0949292 Alnus Incana, Speckled Alder 18"-24" HT. B.B EA 71 30.00$             2,130.00$             60.00$             4,260.00$             100.00% 62.00$             4,402.00$             106.67% 63.00$             4,473.00$              110.00% 61.95$              4,398.45$                            106.50%

0949315A Coir Fiber Roll LF 4532 5.00$               22,660.00$           37.00$             167,684.00$         640.00% 35.00$             158,620.00$         600.00% 7.50$               33,990.00$            50.00% 34.65$              157,033.80$                        593.00%

0949316 Salix Bebbiana Bebb's Willow Tubeling EA 400 6.00$               2,400.00$             10.50$             4,200.00$             75.00% 9.00$               3,600.00$             50.00% 35.00$             14,000.00$            483.33% 8.40$                3,360.00$                            40.00%

0949317 Salix Discolor Pussy Willow Tubeling EA 400 6.00$               2,400.00$             10.50$             4,200.00$             75.00% 9.00$               3,600.00$             50.00% 8.50$               3,400.00$              41.67% 8.40$                3,360.00$                            40.00%

0949531 Viburnum Recognatum, Northern Arrowwood 18"-24" HT. B.B. EA 92 40.00$             3,680.00$             56.00$             5,152.00$             40.00% 60.00$             5,520.00$             50.00% 58.00$             5,336.00$              45.00% 56.70$              5,216.40$                            41.75%

0949543 Sand Bar Willow 36"-42" EA 34 65.00$             2,210.00$             164.00$           5,576.00$             152.31% 110.00$           3,740.00$             69.23% 98.00$             3,332.00$              50.77% 95.55$              3,248.70$                            47.00%

0949544 Weeping Willow 6'-8' Height EA 11 300.00$           3,300.00$             485.00$           5,335.00$             61.67% 530.00$           5,830.00$             76.67% 450.00$           4,950.00$              50.00% 45.70$              502.70$                               -84.77%

0949589 American Cranberrybush 18"-24" EA 99 65.00$             6,435.00$             44.00$             4,356.00$             -32.31% 75.00$             7,425.00$             15.38% 70.00$             6,930.00$              7.69% 71.40$              7,068.60$                            9.85%

0949602 Eastern Red Cedar 6'-7' Height EA 49 160.00$           7,840.00$             495.00$           24,255.00$           209.38% 400.00$           19,600.00$           150.00% 380.00$           18,620.00$            137.50% 381.15$            18,676.35$                          138.22%

0949695 Salix Nigra, Black Willow, 5'-6' HT. B.B. EA 16 120.00$           1,920.00$             380.00$           6,080.00$             216.67% 250.00$           4,000.00$             108.33% 230.00$           3,680.00$              91.67% 226.80$            3,628.80$                            89.00%

0949832 Acer Rubrum Red Maple 2"-2.5" CAL. B.B. EA 4 200.00$           800.00$                570.00$           2,280.00$             185.00% 575.00$           2,300.00$             187.50% 570.00$           2,280.00$              185.00% 556.50$            2,226.00$                            178.25%

0949834 Acer Rubrum Red Maple 3"-4" CAL. B.B. EA 29 500.00$           14,500.00$           1,400.00$        40,600.00$           180.00% 960.00$           27,840.00$           92.00% 950.00$           27,550.00$            90.00% 932.40$            27,039.60$                          86.48%

0949915 Rhododendron Viscosum, Swamp Azalea 24"-36" HT. B.B. EA 104 110.00$           11,440.00$           140.00$           14,560.00$           27.27% 55.00$             5,720.00$             -50.00% 55.00$             5,720.00$              -50.00% 53.55$              5,569.20$                            -51.32%

0949932 Green Ash 2.5"-3" CAL. EA 18 200.00$           3,600.00$             1,100.00$        19,800.00$           450.00% 1,000.00$        18,000.00$           400.00% 900.00$           16,200.00$            350.00% 919.80$            16,556.40$                          359.90%

0950005 Turf Establishment SY 21676 2.00$               43,352.00$           1.35$               29,262.60$           -32.50% 2.50$               54,190.00$           25.00% 1.70$               36,849.20$            -15.00% 2.14$                46,386.64$                          7.00%

0950013 Erosion Control Matting SY 15600 4.00$               62,400.00$           2.35$               36,660.00$           -41.25% 5.00$               78,000.00$           25.00% 4.50$               70,200.00$            12.50% 4.73$                73,788.00$                          18.25%

0950043A Wetland Grass Establishment SF 25344 0.40$               10,137.60$           0.40$               10,137.60$           0.00% 0.25$               6,336.00$             -37.50% 0.20$               5,068.80$              -50.00% 0.21$                5,322.24$                            -47.50%

0952051A Control and Removal of Invasive Vegetation SY 18973 5.00$               94,865.00$           8.20$               155,578.60$         64.00% 4.00$               75,892.00$           -20.00% 3.60$               68,302.80$            -28.00% 3.68$                69,820.64$                          -26.40%

0969054A Contractor Quality Control Program Level 1 LS 1 200,000.00$    200,000.00$         201,000.00$    201,000.00$         0.50% 200,000.00$    200,000.00$         0.00% 200,000.00$    200,000.00$          0.00% 200,000.00$     200,000.00$                        0.00%

0969060A Construction Field Office, Small MO 24 1,500.00$        36,000.00$           1,260.00$        30,240.00$           -16.00% 1,000.00$        24,000.00$           -33.33% 2,900.00$        69,600.00$            93.33% 4,000.00$         96,000.00$                          166.67%

0970006 Trafficperson (Municipal Police Officer) (Estimated Cost) EST 1 $12,000.00 12,000.00$           12,000.00$      12,000.00$           0.00% 12,000.00$      12,000.00$           0.00% 12,000.00$      12,000.00$            0.00% 12,000.00$       12,000.00$                          0.00%

0970007 Trafficperson (Uniformed Flagger) HR 128 40.00$             5,120.00$             67.00$             8,576.00$             67.50% 55.00$             7,040.00$             37.50% 61.00$             7,808.00$              52.50% 64.00$              8,192.00$                            60.00%

0971001A Maintenance and Protection of Traffic LS 1 103,920.00$    103,920.00$         75,000.00$      75,000.00$           -27.83% 12,000.00$      12,000.00$           -88.45% 100,000.00$    100,000.00$          -3.77% 800,000.00$     800,000.00$                        669.82%

0974001 Removal of Existing Masonry CY 62 289.50$           17,949.00$           100.00$           6,200.00$             -65.46% 900.00$           55,800.00$           210.88% 250.00$           15,500.00$            -13.64% 90.00$              5,580.00$                            -68.91%

0975002 Mobilization and Project Closeout LS 1 623,520.00$    623,520.00$         11,100.00$      11,100.00$           -98.22% 462,000.00$    462,000.00$         -25.90% 750,000.00$    750,000.00$          20.28% 900,000.00$     900,000.00$                        44.34%

0976002 Barricade Warning Lights - High Intensity DAY 100 1.00$               100.00$                1.00$               100.00$                0.00% 1.00$               100.00$                0.00% 1.10$               110.00$                 10.00% 5.00$                500.00$                               400.00%

0977001 Traffic Cone EA 15 24.00$             360.00$                22.00$             330.00$                -8.33% 24.00$             360.00$                0.00% 15.00$             225.00$                 -37.50% 90.00$              1,350.00$                            275.00%

0978002 Traffic Drum EA 57 83.00$             4,731.00$             97.25$             5,543.25$             17.17% 93.50$             5,329.50$             12.65% 90.00$             5,130.00$              8.43% 110.00$            6,270.00$                            32.53%
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Contract  Contract  
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Engineer's Estimate

0943001 Water for Dust Control MGAL 58 30.00$             1,740.00$             

0943002 Sweeping for Dust Control HR 1870 41.00$             76,670.00$           

0944000 Furnishing and Placing Topsoil SY 21676 2.00$               43,352.00$           

0944001A Furnishing and Placing Super Enriched Topsoil SY 2816 3.00$               8,448.00$             

0945005A Wildflower Establishment LB 77 232.00$           17,864.00$           

0949000 Wood Chip Mulch SY 1776 12.00$             21,312.00$           

0949012 Cornus Sericea Red-Twig Dogwood Tubeling EA 400 6.00$               2,400.00$             

0949020 Cornus Racemosa Gray Dogwood Tubeling EA 400 6.00$               2,400.00$             

0949022 Salix Discolor Pussy Willow 24"-36" HT. B.B. EA 47 30.00$             1,410.00$             

0949028 Spirea Tomentosa Steeplebush Tubeling EA 400 6.00$               2,400.00$             

0949039 River Birch 7'-8' Height EA 11 200.00$           2,200.00$             

0949039 River Birch 6'-7' Height EA 19 200.00$           3,800.00$             

0949055 Aronia Arbutifolia Red Chokeberry 18"-24" HT. B.B. EA 60 35.00$             2,100.00$             

0949086 Clethra Alnifolia, Sweet Pepperbush, 18"-24" Ht. EA 21 40.00$             840.00$                

0949090 Quercus Bicolor, Swamp White Oak, 3.5" - 4" CAL. B.B. EA 12 500.00$           6,000.00$             

0949090 Quercus Bicolor, Swamp White Oak, 2.5" - 3" CAL. B.B. EA 5 400.00$           2,000.00$             

0949100 Cornus Amomum Silky Dogwood Tubeling EA 400 6.00$               2,400.00$             

0949101 Cornus Amomum Silky Dogwood 3'-4' HT. B.R. EA 63 40.00$             2,520.00$             

0949129 Cephalanthus Occidentalis, Buttonbush 1 Gallon Container EA 53 25.00$             1,325.00$             

0949133 Vaccinium Corymbosum, Highbush Blueberry 18"-24" HT. EA 55 40.00$             2,200.00$             

0949208 Silver Maple 3.5"-4" CAL B&B EA 14 300.00$           4,200.00$             

0949208 Silver Maple 2"-2.5" CONT EA 9 150.00$           1,350.00$             

0949292 Alnus Incana, Speckled Alder 18"-24" HT. B.B EA 71 30.00$             2,130.00$             

0949315A Coir Fiber Roll LF 4532 5.00$               22,660.00$           

0949316 Salix Bebbiana Bebb's Willow Tubeling EA 400 6.00$               2,400.00$             

0949317 Salix Discolor Pussy Willow Tubeling EA 400 6.00$               2,400.00$             

0949531 Viburnum Recognatum, Northern Arrowwood 18"-24" HT. B.B. EA 92 40.00$             3,680.00$             

0949543 Sand Bar Willow 36"-42" EA 34 65.00$             2,210.00$             

0949544 Weeping Willow 6'-8' Height EA 11 300.00$           3,300.00$             

0949589 American Cranberrybush 18"-24" EA 99 65.00$             6,435.00$             

0949602 Eastern Red Cedar 6'-7' Height EA 49 160.00$           7,840.00$             

0949695 Salix Nigra, Black Willow, 5'-6' HT. B.B. EA 16 120.00$           1,920.00$             

0949832 Acer Rubrum Red Maple 2"-2.5" CAL. B.B. EA 4 200.00$           800.00$                

0949834 Acer Rubrum Red Maple 3"-4" CAL. B.B. EA 29 500.00$           14,500.00$           

0949915 Rhododendron Viscosum, Swamp Azalea 24"-36" HT. B.B. EA 104 110.00$           11,440.00$           

0949932 Green Ash 2.5"-3" CAL. EA 18 200.00$           3,600.00$             

0950005 Turf Establishment SY 21676 2.00$               43,352.00$           

0950013 Erosion Control Matting SY 15600 4.00$               62,400.00$           

0950043A Wetland Grass Establishment SF 25344 0.40$               10,137.60$           

0952051A Control and Removal of Invasive Vegetation SY 18973 5.00$               94,865.00$           

0969054A Contractor Quality Control Program Level 1 LS 1 200,000.00$    200,000.00$         

0969060A Construction Field Office, Small MO 24 1,500.00$        36,000.00$           

0970006 Trafficperson (Municipal Police Officer) (Estimated Cost) EST 1 $12,000.00 12,000.00$           

0970007 Trafficperson (Uniformed Flagger) HR 128 40.00$             5,120.00$             

0971001A Maintenance and Protection of Traffic LS 1 103,920.00$    103,920.00$         

0974001 Removal of Existing Masonry CY 62 289.50$           17,949.00$           

0975002 Mobilization and Project Closeout LS 1 623,520.00$    623,520.00$         

0976002 Barricade Warning Lights - High Intensity DAY 100 1.00$               100.00$                

0977001 Traffic Cone EA 15 24.00$             360.00$                

0978002 Traffic Drum EA 57 83.00$             4,731.00$             

Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Average Median Minimum Maximum
Statistics (Lowest Three Bidders)Empire Paving, Inc. LaRosa Construction Company, Inc. Manafort Brothers, Inc.

10.00$              580.00$                  -66.67% 29.00$            1,682.00$               -3.33% 98.00$              5,684.00$              226.67% 37.00$             35.00$             3.50$               72.50$             

100.00$            187,000.00$           143.90% 102.00$          190,740.00$           148.78% 50.00$              93,500.00$            21.95% 135.25$           135.75$           90.00$             180.00$           

9.00$                195,084.00$           350.00% 9.00$              195,084.00$           350.00% 5.00$                108,380.00$          150.00% 4.83$               5.00$               3.00$               6.50$               

17.50$              49,280.00$             483.33% 14.40$            40,550.40$             380.00% 9.70$                27,315.20$            223.33% 10.33$             10.00$             8.00$               13.00$             

4.26$                328.02$                  -98.16% 660.00$          50,820.00$             184.48% 4.26$                328.02$                 -98.16% 490.00$           470.00$           450.00$           550.00$           

12.00$              21,312.00$             0.00% 18.00$            31,968.00$             50.00% 12.00$              21,312.00$            0.00% 8.77$               8.80$               8.50$               9.00$               

6.85$                2,740.00$               14.17% 5.00$              2,000.00$               -16.67% 6.85$                2,740.00$              14.17% 8.03$               8.50$               6.60$               9.00$               

6.85$                2,740.00$               14.17% 5.00$              2,000.00$               -16.67% 6.85$                2,740.00$              14.17% 8.03$               8.50$               6.60$               9.00$               

60.00$              2,820.00$               100.00% 70.00$            3,290.00$               133.33% 60.00$              2,820.00$              100.00% 84.25$             97.00$             55.75$             100.00$           

6.85$                2,740.00$               14.17% 5.00$              2,000.00$               -16.67% 6.85$                2,740.00$              14.17% 9.25$               9.00$               8.50$               10.25$             

410.00$            4,510.00$               105.00% 600.00$          6,600.00$               200.00% 410.00$            4,510.00$              105.00% 369.33$           400.00$           308.00$           400.00$           

390.00$            7,410.00$               95.00% 600.00$          11,400.00$             200.00% 390.00$            7,410.00$              95.00% 352.67$           350.00$           308.00$           400.00$           

76.00$              4,560.00$               117.14% 74.00$            4,440.00$               111.43% 76.00$              4,560.00$              117.14% 63.92$             69.00$             52.75$             70.00$             

60.00$              1,260.00$               50.00% 70.00$            1,470.00$               75.00% 60.00$              1,260.00$              50.00% 64.50$             64.50$             64.00$             65.00$             

1,450.00$         17,400.00$             190.00% 2,000.00$       24,000.00$             300.00% 1,450.00$         17,400.00$            190.00% 1,436.67$        1,250.00$        1,230.00$        1,830.00$        

1,050.00$         5,250.00$               162.50% 1,100.00$       5,500.00$               175.00% 1,050.00$         5,250.00$              162.50% 818.33$           750.00$           750.00$           955.00$           

6.85$                2,740.00$               14.17% 5.00$              2,000.00$               -16.67% 6.85$                2,740.00$              14.17% 8.03$               8.50$               6.60$               9.00$               

72.00$              4,536.00$               80.00% 66.00$            4,158.00$               65.00% 72.00$              4,536.00$              80.00% 39.08$             22.00$             22.00$             73.25$             

34.00$              1,802.00$               36.00% 24.00$            1,272.00$               -4.00% 34.00$              1,802.00$              36.00% 41.33$             42.00$             38.00$             44.00$             

63.00$              3,465.00$               57.50% 74.00$            4,070.00$               85.00% 63.00$              3,465.00$              57.50% 64.67$             67.00$             57.00$             70.00$             

1,400.00$         19,600.00$             366.67% 1,550.00$       21,700.00$             416.67% 1,400.00$         19,600.00$            366.67% 1,443.33$        1,400.00$        1,230.00$        1,700.00$        

910.00$            8,190.00$               506.67% 1,100.00$       9,900.00$               633.33% 910.00$            8,190.00$              506.67% 748.33$           790.00$           555.00$           900.00$           

66.00$              4,686.00$               120.00% 64.00$            4,544.00$               113.33% 66.00$              4,686.00$              120.00% 61.67$             62.00$             60.00$             63.00$             

28.00$              126,896.00$           460.00% 20.00$            90,640.00$             300.00% 26.00$              117,832.00$          420.00% 26.50$             35.00$             7.50$               37.00$             

6.75$                2,700.00$               12.50% 5.00$              2,000.00$               -16.67% 6.75$                2,700.00$              12.50% 18.17$             10.50$             9.00$               35.00$             

6.75$                2,700.00$               12.50% 5.00$              2,000.00$               -16.67% 6.75$                2,700.00$              12.50% 9.33$               9.00$               8.50$               10.50$             

88.00$              8,096.00$               120.00% 70.00$            6,440.00$               75.00% 88.00$              8,096.00$              120.00% 58.00$             58.00$             56.00$             60.00$             

66.00$              2,244.00$               1.54% 64.00$            2,176.00$               -1.54% 66.00$              2,244.00$              1.54% 124.00$           110.00$           98.00$             164.00$           

310.00$            3,410.00$               3.33% 555.00$          6,105.00$               85.00% 310.00$            3,410.00$              3.33% 488.33$           485.00$           450.00$           530.00$           

88.00$              8,712.00$               35.38% 64.00$            6,336.00$               -1.54% 88.00$              8,712.00$              35.38% 63.00$             70.00$             44.00$             75.00$             

300.00$            14,700.00$             87.50% 684.00$          33,516.00$             327.50% 300.00$            14,700.00$            87.50% 425.00$           400.00$           380.00$           495.00$           

300.00$            4,800.00$               150.00% 200.00$          3,200.00$               66.67% 300.00$            4,800.00$              150.00% 286.67$           250.00$           230.00$           380.00$           

910.00$            3,640.00$               355.00% 1,100.00$       4,400.00$               450.00% 910.00$            3,640.00$              355.00% 571.67$           570.00$           570.00$           575.00$           

1,600.00$         46,400.00$             220.00% 1,550.00$       44,950.00$             210.00% 1,600.00$         46,400.00$            220.00% 1,103.33$        960.00$           950.00$           1,400.00$        

66.00$              6,864.00$               -40.00% 98.00$            10,192.00$             -10.91% 66.00$              6,864.00$              -40.00% 83.33$             55.00$             55.00$             140.00$           

900.00$            16,200.00$             350.00% 1,100.00$       19,800.00$             450.00% 900.00$            16,200.00$            350.00% 1,000.00$        1,000.00$        900.00$           1,100.00$        

0.79$                17,124.04$             -60.50% 2.90$              62,860.40$             45.00% 0.80$                17,340.80$            -60.00% 1.85$               1.70$               1.35$               2.50$               

5.10$                79,560.00$             27.50% 4.10$              63,960.00$             2.50% 5.10$                79,560.00$            27.50% 3.95$               4.50$               2.35$               5.00$               

0.30$                7,603.20$               -25.00% 0.60$              15,206.40$             50.00% 0.30$                7,603.20$              -25.00% 0.28$               0.25$               0.20$               0.40$               

2.30$                43,637.90$             -54.00% 15.50$            294,081.50$           210.00% 4.15$                78,737.95$            -17.00% 5.27$               4.00$               3.60$               8.20$               

200,000.00$     200,000.00$           0.00% 200,000.00$   200,000.00$           0.00% 280,000.00$     280,000.00$          40.00% 200,333.33$    200,000.00$    200,000.00$    201,000.00$    

4,000.00$         96,000.00$             166.67% 3,350.00$       80,400.00$             123.33% 1,700.00$         40,800.00$            13.33% 1,720.00$        1,260.00$        1,000.00$        2,900.00$        

12,000.00$       12,000.00$             0.00% 12,000.00$     12,000.00$             0.00% 12,000.00$       12,000.00$            0.00% 12,000.00$      12,000.00$      12,000.00$      12,000.00$      

65.00$              8,320.00$               62.50% 52.00$            6,656.00$               30.00% 60.00$              7,680.00$              50.00% 61.00$             61.00$             55.00$             67.00$             

20,000.00$       20,000.00$             -80.75% 74,700.00$     74,700.00$             -28.12% 150,500.00$     150,500.00$          44.82% 62,333.33$      75,000.00$      12,000.00$      100,000.00$    

150.00$            9,300.00$               -48.19% 180.00$          11,160.00$             -37.82% 512.50$            31,775.00$            77.03% 416.67$           250.00$           100.00$           900.00$           

1,400,000.00$   1,400,000.00$        124.53% 910,800.00$   910,800.00$           46.07% 800,000.00$     800,000.00$          28.30% 407,700.00$    462,000.00$    11,100.00$      750,000.00$    

0.85$                85.00$                    -15.00% 52.00$            5,200.00$               5100.00% 85.10$              8,510.00$              8410.00% 1.03$               1.00$               1.00$               1.10$               

25.00$              375.00$                  4.17% 65.00$            975.00$                  170.83% 19.00$              285.00$                 -20.83% 20.33$             22.00$             15.00$             24.00$             

85.00$              4,845.00$               2.41% 140.00$          7,980.00$               68.67% 83.00$              4,731.00$              0.00% 93.58$             93.50$             90.00$             97.25$             



DETAILED BID ANALYSIS
STATE PROJECT NO. 77-223

ROUTE 195 (STORRS ROAD) IMPROVEMENTS

Page 9

Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff.

Engineer's Estimate Richards Corporation (Lowest Bid) Loureiro Contractors (2nd Lowest Bid) Guerrera Construction Co. (3rd Lowest Bid) C.J. Fucci, Inc.

0979003 Construction Barricade Type III EA 15 141.00$           2,115.00$             137.00$           2,055.00$             -2.84% 135.00$           2,025.00$             -4.26% 125.00$           1,875.00$              -11.35% 140.00$            2,100.00$                            -0.71%

0980001 Construction Staking LS 1 207,840.00$    207,840.00$         21,175.00$      21,175.00$           -89.81% 196,000.00$    196,000.00$         -5.70% 200,000.00$    200,000.00$          -3.77% 120,000.00$     120,000.00$                        -42.26%

0992087A Kiosk EA 2 12,000.00$      24,000.00$           10,600.00$      21,200.00$           -11.67% 17,500.00$      35,000.00$           45.83% 8,000.00$        16,000.00$            -33.33% 9,500.00$         19,000.00$                          -20.83%

0992090A Bench EA 5 3,500.00$        17,500.00$           3,315.00$        16,575.00$           -5.29% 3,500.00$        17,500.00$           0.00% 2,500.00$        12,500.00$            -28.57% 1,800.00$         9,000.00$                            -48.57%

0999002 Disposal of Buildings LS 1 100,000.00$    100,000.00$         10,150.00$      10,150.00$           -89.85% 21,000.00$      21,000.00$           -79.00% 7,500.00$        7,500.00$              -92.50% 20,000.00$       20,000.00$                          -80.00%

1001001A Trenching and Backfilling LF 838 27.00$             22,626.00$           30.80$             25,810.40$           14.07% 59.50$             49,861.00$           120.37% 28.00$             23,464.00$            3.70% 27.56$              23,095.28$                          2.07%

1002110A Decorative Light Pole Foundation EA 6 885.00$           5,310.00$             2,090.00$        12,540.00$           136.16% 2,110.00$        12,660.00$           138.42% 1,000.00$        6,000.00$              12.99% 1,039.50$         6,237.00$                            17.46%

1002201A Traffic Control Foundation-Span Pole EA 2 9,290.00$        18,580.00$           21,920.00$      43,840.00$           135.95% 23,000.00$      46,000.00$           147.58% 19,000.00$      38,000.00$            104.52% 19,608.75$       39,217.50$                          111.07%

1002203 Traffic Control Foundation Pedestal - Type I EA 5 555.00$           2,775.00$             970.00$           4,850.00$             74.77% 1,020.00$        5,100.00$             83.78% 850.00$           4,250.00$              53.15% 866.25$            4,331.25$                            56.08%

1002208 Traffic Control Foundation Controller - Type IV EA 1 1,400.00$        1,400.00$             1,965.00$        1,965.00$             40.36% 2,060.00$        2,060.00$             47.14% 1,700.00$        1,700.00$              21.43% 1,758.75$         1,758.75$                            25.63%

1003585A Decorative Light Pole with Single Luminaire EA 6 4,525.00$        27,150.00$           2,815.00$        16,890.00$           -37.79% 2,960.00$        17,760.00$           -34.59% 2,500.00$        15,000.00$            -44.75% 2,520.00$         15,120.00$                          -44.31%

1004296A Solar Powered Emergency Call Box EA 9 5,000.00$        45,000.00$           15,140.00$      136,260.00$         202.80% 15,300.00$      137,700.00$         206.00% 13,000.00$      117,000.00$          160.00% 13,020.00$       117,180.00$                        160.40%

1008115 2" Rigid Metal Conduit in Trench LF 75 20.00$             1,500.00$             26.00$             1,950.00$             30.00% 27.00$             2,025.00$             35.00% 23.00$             1,725.00$              15.00% 23.21$              1,740.75$                            16.05%

1008117 3" Rigid Metal Conduit in Trench LF 99 21.00$             2,079.00$             54.50$             5,395.50$             159.52% 57.00$             5,643.00$             171.43% 48.00$             4,752.00$              128.57% 48.72$              4,823.28$                            132.00%

1008127 2" Polyvinyl Chloride Conduit in Trench LF 363 7.00$               2,541.00$             11.25$             4,083.75$             60.71% 12.00$             4,356.00$             71.43% 10.00$             3,630.00$              42.86% 1.08$                392.04$                               -84.57%

1008215 2" Rigid Metal Conduit Under Roadway LF 290 19.00$             5,510.00$             29.50$             8,555.00$             55.26% 31.00$             8,990.00$             63.16% 26.00$             7,540.00$              36.84% 26.36$              7,644.40$                            38.74%

1008217 3" Rigid Metal Conduit Under Roadway LF 19 34.00$             646.00$                60.25$             1,144.75$             77.21% 63.50$             1,206.50$             86.76% 27.00$             513.00$                 -20.59% 53.97$              1,025.43$                            58.74%

1010001 Concrete Handhole EA 2 586.00$           1,172.00$             733.50$           1,467.00$             25.17% 770.00$           1,540.00$             31.40% 650.00$           1,300.00$              10.92% 656.25$            1,312.50$                            11.99%

1010021 Concrete Handhole - Type II EA 1 497.00$           497.00$                616.00$           616.00$                23.94% 646.00$           646.00$                29.98% 550.00$           550.00$                 10.66% 551.25$            551.25$                               10.92%

1010040 Precast Polymer Concrete Handhole Type II (11"x18") EA 6 500.00$           3,000.00$             1,125.00$        6,750.00$             125.00% 1,180.00$        7,080.00$             136.00% 1,000.00$        6,000.00$              100.00% 1,008.00$         6,048.00$                            101.60%

1010052 Cast Iron Handhole Cover EA 2 457.00$           914.00$                616.00$           1,232.00$             34.79% 646.00$           1,292.00$             41.36% 550.00$           1,100.00$              20.35% 551.25$            1,102.50$                            20.62%

1010054 Cast Iron Handhole Cover, Type II EA 1 389.00$           389.00$                480.00$           480.00$                23.39% 505.00$           505.00$                29.82% 440.00$           440.00$                 13.11% 430.50$            430.50$                               10.67%

1012038 No. 8 Single Conductor LF 711 1.50$               1,066.50$             3.15$               2,239.65$             110.00% 3.50$               2,488.50$             133.33% 3.00$               2,133.00$              100.00% 2.79$                1,983.69$                            86.00%

1015001 No. 8 Bare Copper Grounding Conductor LF 356 1.00$               356.00$                1.30$               462.80$                30.00% 1.50$               534.00$                50.00% 1.20$               427.20$                 20.00% 1.16$                412.96$                               16.00%

1015034A Sign Post EA 60 100.00$           6,000.00$             414.00$           24,840.00$           314.00% 339.00$           20,340.00$           239.00% 420.00$           25,200.00$            320.00% 350.00$            21,000.00$                          250.00%

1015034A Grounding and Bonding LS 1 1,500.00$        1,500.00$             1,575.00$        1,575.00$             5.00% 1,350.00$        1,350.00$             -10.00% 1,400.00$        1,400.00$              -6.67% 1,407.00$         1,407.00$                            -6.20%

1017002 Service Entrance and Cabinet - Type II EA 2 9,298.00$        18,596.00$           13,200.00$      26,400.00$           41.97% 11,500.00$      23,000.00$           23.68% 12,000.00$      24,000.00$            29.06% 11,802.00$       23,604.00$                          26.93%

1102002 8' Aluminum Pedestal EA 5 570.00$           2,850.00$             1,027.00$        5,135.00$             80.18% 900.00$           4,500.00$             57.89% 900.00$           4,500.00$              57.89% 918.75$            4,593.75$                            61.18%

1103021A 28' Steel Span Pole EA 2 9,604.00$        19,208.00$           21,830.00$      43,660.00$           127.30% 18,650.00$      37,300.00$           94.19% 19,000.00$      38,000.00$            97.83% 19,532.10$       39,064.20$                          103.37%

1105001A 1 Way, 1 Section Span Wire Traffic Signal EA 2 358.00$           716.00$                700.00$           1,400.00$             95.53% 650.00$           1,300.00$            81.56% 600.00$           1,200.00$              67.60% 625.80$            1,251.60$                            74.80%

1105003A 1 Way, 3 Section Span Wire Traffic Signa; EA 6 963.00$           5,778.00$             1,810.00$        10,860.00$           87.95% 1,550.00$        9,300.00$             60.96% 1,600.00$        9,600.00$              66.15% 1,617.00$         9,702.00$                            67.91%

1105007A 2 Way, 3 Section Span Wire Traffic Signal EA 1 1,688.00$        1,688.00$             2,730.00$        2,730.00$             61.73% 2,350.00$        2,350.00$             39.22% 2,400.00$        2,400.00$              42.18% 2,441.25$         2,441.25$                            44.62%

1106001A 1 Way Pedestrian Signal Pole Mounted EA 1 687.00$           687.00$                1,055.00$        1,055.00$             53.57% 925.00$           925.00$                34.64% 900.00$           900.00$                 31.00% 945.00$            945.00$                               37.55%

1106003A 1 Way Pedestrian Signal Pedestal Mounted EA 5 547.00$           2,735.00$             955.00$           4,775.00$             74.59% 850.00$           4,250.00$             55.39% 850.00$           4,250.00$              55.39% 855.75$            4,278.75$                            56.44%

1107007A Pedestrian Push Button and Sign (Piezo) EA 6 300.00$           1,800.00$             565.00$           3,390.00$             88.33% 500.00$           3,000.00$             66.67% 500.00$           3,000.00$              66.67% 504.00$            3,024.00$                            68.00%

1108116A Fully Actuated Controller with Actuated Pedestrian Phase (16 Phase) EA 1 11,000.00$      11,000.00$           25,820.00$      25,820.00$           134.73% 22,500.00$      22,500.00$           104.55% 23,000.00$      23,000.00$            109.09% 25,000.00$       25,000.00$                          127.27%

1111201A Temporary Detection (Site No. 1) LS 1 2,500.00$        2,500.00$             6,105.00$        6,105.00$             144.20% 5,500.00$        5,500.00$             120.00% 5,500.00$        5,500.00$              120.00% 5,460.00$         5,460.00$                            118.40%

1111600A Extension Bracket EA 1 1,800.00$        1,800.00$             4,200.00$        4,200.00$             133.33% 3,650.00$        3,650.00$             102.78% 3,600.00$        3,600.00$              100.00% 3,759.00$         3,759.00$                            108.83%

1112284A Vehicle Detection Monitor EA 1 1,200.00$        1,200.00$             2,165.00$        2,165.00$             80.42% 1,900.00$        1,900.00$             58.33% 1,900.00$        1,900.00$              58.33% 1,937.25$         1,937.25$                            61.44%

1112285A Thermal Video Dector Assembly EA 2 6,900.00$        13,800.00$           10,320.00$      20,640.00$           49.57% 8,850.00$        17,700.00$           28.26% 9,000.00$        18,000.00$            30.43% 9,229.50$         18,459.00$                          33.76%

1112286A 360 Degree Camera Assembly EA 1 4,645.00$        4,645.00$             8,510.00$        8,510.00$             83.21% 7,500.00$        7,500.00$             61.46% 7,500.00$        7,500.00$              61.46% 7,612.50$         7,612.50$                            63.89%

1112287A 360 Degree Video Detection Processor EA 1 21,238.00$      21,238.00$           28,250.00$      28,250.00$           33.02% 24,500.00$      24,500.00$           15.36% 25,000.00$      25,000.00$            17.71% 25,263.00$       25,263.00$                          18.95%

1113049 2 Conductor No. 8 Cable LF 80 1.60$               128.00$                3.80$               304.00$                137.50% 3.35$               268.00$                109.38% 3.50$               280.00$                 118.75% 3.41$                272.80$                               113.13%

1113102 5 Conductor No. 14 Cable LF 350 2.30$               805.00$                1.50$               525.00$                -34.78% 1.35$               472.50$                -41.30% 1.35$               472.50$                 -41.30% 1.31$                458.50$                               -43.04%

1113103 7 Conductor No. 14 Cable LF 1055 2.50$               2,637.50$             3.80$               4,009.00$             52.00% 3.50$               3,692.50$             40.00% 3.50$               3,692.50$              40.00% 3.41$                3,597.55$                            36.40%

1113104 9 Conductor No. 14 Cable LF 155 2.70$               418.50$                4.30$               666.50$                59.26% 4.00$               620.00$                48.15% 4.00$               620.00$                 48.15% 3.83$                593.65$                               41.85%

1113125 25 Conductor No. 14 Cable LF 75 4.10$               307.50$                6.75$               506.25$                64.63% 6.00$               450.00$                46.34% 6.00$               450.00$                 46.34% 6.03$                452.25$                               47.07%

1113399 Cable Closure EA 1 615.00$           615.00$                1,700.00$        1,700.00$             176.42% 1,550.00$        1,550.00$             152.03% 1,500.00$        1,500.00$              143.90% 1,522.50$         1,522.50$                            147.56%

1113725A 23 AWG 4 Twisted Pair Category 6 Cable LF 105 3.00$               315.00$                4.40$               462.00$                46.67% 4.00$               420.00$                33.33% 400.00$           42,000.00$            13233.33% 4.00$                420.00$                               33.33%

1113901A Camera Cable LF 471 3.00$               1,413.00$             5.35$               2,519.85$             78.33% 4.75$               2,237.25$             58.33% 5.00$               2,355.00$              66.67% 4.77$                2,246.67$                            59.00%
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total

Engineer's Estimate

0979003 Construction Barricade Type III EA 15 141.00$           2,115.00$             

0980001 Construction Staking LS 1 207,840.00$    207,840.00$         

0992087A Kiosk EA 2 12,000.00$      24,000.00$           

0992090A Bench EA 5 3,500.00$        17,500.00$           

0999002 Disposal of Buildings LS 1 100,000.00$    100,000.00$         

1001001A Trenching and Backfilling LF 838 27.00$             22,626.00$           

1002110A Decorative Light Pole Foundation EA 6 885.00$           5,310.00$             

1002201A Traffic Control Foundation-Span Pole EA 2 9,290.00$        18,580.00$           

1002203 Traffic Control Foundation Pedestal - Type I EA 5 555.00$           2,775.00$             

1002208 Traffic Control Foundation Controller - Type IV EA 1 1,400.00$        1,400.00$             

1003585A Decorative Light Pole with Single Luminaire EA 6 4,525.00$        27,150.00$           

1004296A Solar Powered Emergency Call Box EA 9 5,000.00$        45,000.00$           

1008115 2" Rigid Metal Conduit in Trench LF 75 20.00$             1,500.00$             

1008117 3" Rigid Metal Conduit in Trench LF 99 21.00$             2,079.00$             

1008127 2" Polyvinyl Chloride Conduit in Trench LF 363 7.00$               2,541.00$             

1008215 2" Rigid Metal Conduit Under Roadway LF 290 19.00$             5,510.00$             

1008217 3" Rigid Metal Conduit Under Roadway LF 19 34.00$             646.00$                

1010001 Concrete Handhole EA 2 586.00$           1,172.00$             

1010021 Concrete Handhole - Type II EA 1 497.00$           497.00$                

1010040 Precast Polymer Concrete Handhole Type II (11"x18") EA 6 500.00$           3,000.00$             

1010052 Cast Iron Handhole Cover EA 2 457.00$           914.00$                

1010054 Cast Iron Handhole Cover, Type II EA 1 389.00$           389.00$                

1012038 No. 8 Single Conductor LF 711 1.50$               1,066.50$             

1015001 No. 8 Bare Copper Grounding Conductor LF 356 1.00$               356.00$                

1015034A Sign Post EA 60 100.00$           6,000.00$             

1015034A Grounding and Bonding LS 1 1,500.00$        1,500.00$             

1017002 Service Entrance and Cabinet - Type II EA 2 9,298.00$        18,596.00$           

1102002 8' Aluminum Pedestal EA 5 570.00$           2,850.00$             

1103021A 28' Steel Span Pole EA 2 9,604.00$        19,208.00$           

1105001A 1 Way, 1 Section Span Wire Traffic Signal EA 2 358.00$           716.00$                

1105003A 1 Way, 3 Section Span Wire Traffic Signa; EA 6 963.00$           5,778.00$             

1105007A 2 Way, 3 Section Span Wire Traffic Signal EA 1 1,688.00$        1,688.00$             

1106001A 1 Way Pedestrian Signal Pole Mounted EA 1 687.00$           687.00$                

1106003A 1 Way Pedestrian Signal Pedestal Mounted EA 5 547.00$           2,735.00$             

1107007A Pedestrian Push Button and Sign (Piezo) EA 6 300.00$           1,800.00$             

1108116A Fully Actuated Controller with Actuated Pedestrian Phase (16 Phase) EA 1 11,000.00$      11,000.00$           

1111201A Temporary Detection (Site No. 1) LS 1 2,500.00$        2,500.00$             

1111600A Extension Bracket EA 1 1,800.00$        1,800.00$             

1112284A Vehicle Detection Monitor EA 1 1,200.00$        1,200.00$             

1112285A Thermal Video Dector Assembly EA 2 6,900.00$        13,800.00$           

1112286A 360 Degree Camera Assembly EA 1 4,645.00$        4,645.00$             

1112287A 360 Degree Video Detection Processor EA 1 21,238.00$      21,238.00$           

1113049 2 Conductor No. 8 Cable LF 80 1.60$               128.00$                

1113102 5 Conductor No. 14 Cable LF 350 2.30$               805.00$                

1113103 7 Conductor No. 14 Cable LF 1055 2.50$               2,637.50$             

1113104 9 Conductor No. 14 Cable LF 155 2.70$               418.50$                

1113125 25 Conductor No. 14 Cable LF 75 4.10$               307.50$                

1113399 Cable Closure EA 1 615.00$           615.00$                

1113725A 23 AWG 4 Twisted Pair Category 6 Cable LF 105 3.00$               315.00$                

1113901A Camera Cable LF 471 3.00$               1,413.00$             

Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Average Median Minimum Maximum
Statistics (Lowest Three Bidders)Empire Paving, Inc. LaRosa Construction Company, Inc. Manafort Brothers, Inc.

150.00$            2,250.00$               6.38% 135.00$          2,025.00$               -4.26% 117.00$            1,755.00$              -17.02% 132.33$           135.00$           125.00$           137.00$           

150,000.00$     150,000.00$           -27.83% 62,000.00$     62,000.00$             -70.17% 250,000.00$     250,000.00$          20.28% 139,058.33$    196,000.00$    21,175.00$      200,000.00$    

12,000.00$       24,000.00$             0.00% 8,000.00$       16,000.00$             -33.33% 11,000.00$       22,000.00$            -8.33% 12,033.33$      10,600.00$      8,000.00$        17,500.00$      

4,300.00$         21,500.00$             22.86% 2,500.00$       12,500.00$             -28.57% 5,100.00$         25,500.00$            45.71% 3,105.00$        3,315.00$        2,500.00$        3,500.00$        

20,000.00$       20,000.00$             -80.00% 66,000.00$     66,000.00$             -34.00% 50,000.00$       50,000.00$            -50.00% 12,883.33$      10,150.00$      7,500.00$        21,000.00$      

26.25$              21,997.50$             -2.78% 31.00$            25,978.00$             14.81% 56.90$              47,682.20$            110.74% 39.43$             30.80$             28.00$             59.50$             

990.00$            5,940.00$               11.86% 1,139.00$       6,834.00$               28.70% 990.00$            5,940.00$              11.86% 1,733.33$        2,090.00$        1,000.00$        2,110.00$        

18,675.00$       37,350.00$             101.02% 21,477.00$     42,954.00$             131.18% 18,675.00$       37,350.00$            101.02% 21,306.67$      21,920.00$      19,000.00$      23,000.00$      

825.00$            4,125.00$               48.65% 949.00$          4,745.00$               70.99% 825.00$            4,125.00$              48.65% 946.67$           970.00$           850.00$           1,020.00$        

1,675.00$         1,675.00$               19.64% 1,927.00$       1,927.00$               37.64% 1,675.00$         1,675.00$              19.64% 1,908.33$        1,965.00$        1,700.00$        2,060.00$        

2,400.00$         14,400.00$             -46.96% 2,760.00$       16,560.00$             -39.01% 2,400.00$         14,400.00$            -46.96% 2,758.33$        2,815.00$        2,500.00$        2,960.00$        

12,400.00$       111,600.00$           148.00% 14,260.00$     128,340.00$           185.20% 12,400.00$       111,600.00$          148.00% 14,480.00$      15,140.00$      13,000.00$      15,300.00$      

22.10$              1,657.50$               10.50% 26.00$            1,950.00$               30.00% 22.10$              1,657.50$              10.50% 25.33$             26.00$             23.00$             27.00$             

46.40$              4,593.60$               120.95% 54.00$            5,346.00$               157.14% 46.40$              4,593.60$              120.95% 53.17$             54.50$             48.00$             57.00$             

9.60$                3,484.80$               37.14% 12.00$            4,356.00$               71.43% 9.60$                3,484.80$              37.14% 11.08$             11.25$             10.00$             12.00$             

45.10$              13,079.00$             137.37% 29.00$            8,410.00$               52.63% 25.10$              7,279.00$              32.11% 28.83$             29.50$             26.00$             31.00$             

71.40$              1,356.60$               110.00% 60.00$            1,140.00$               76.47% 51.40$              976.60$                 51.18% 50.25$             60.25$             27.00$             63.50$             

625.00$            1,250.00$               6.66% 719.00$          1,438.00$               22.70% 625.00$            1,250.00$              6.66% 717.83$           733.50$           650.00$           770.00$           

525.00$            525.00$                  5.63% 604.00$          604.00$                  21.53% 525.00$            525.00$                 5.63% 604.00$           616.00$           550.00$           646.00$           

960.00$            5,760.00$               92.00% 1,104.00$       6,624.00$               120.80% 960.00$            5,760.00$              92.00% 1,101.67$        1,125.00$        1,000.00$        1,180.00$        

525.00$            1,050.00$               14.88% 604.00$          1,208.00$               32.17% 525.00$            1,050.00$              14.88% 604.00$           616.00$           550.00$           646.00$           

410.00$            410.00$                  5.40% 472.00$          472.00$                  21.34% 410.00$            410.00$                 5.40% 475.00$           480.00$           440.00$           505.00$           

2.66$                1,891.26$               77.33% 3.00$              2,133.00$               100.00% 2.66$                1,891.26$              77.33% 3.22$               3.15$               3.00$               3.50$               

1.10$                391.60$                  10.00% 2.00$              712.00$                  100.00% 1.10$                391.60$                 10.00% 1.33$               1.30$               1.20$               1.50$               

350.00$            21,000.00$             250.00% 320.00$          19,200.00$             220.00% 500.00$            30,000.00$            400.00% 391.00$           414.00$           339.00$           420.00$           

1,340.00$         1,340.00$               -10.67% 1,541.00$       1,541.00$               2.73% 1,340.00$         1,340.00$              -10.67% 1,441.67$        1,400.00$        1,350.00$        1,575.00$        

11,240.00$       22,480.00$             20.89% 12,926.00$     25,852.00$             39.02% 11,240.00$       22,480.00$            20.89% 12,233.33$      12,000.00$      11,500.00$      13,200.00$      

875.00$            4,375.00$               53.51% 1,007.00$       5,035.00$               76.67% 875.00$            4,375.00$              53.51% 942.33$           900.00$           900.00$           1,027.00$        

18,602.00$       37,204.00$             93.69% 21,393.00$     42,786.00$             122.75% 18,602.00$       37,204.00$            93.69% 19,826.67$      19,000.00$      18,650.00$      21,830.00$      

596.00$            1,192.00$               66.48% 686.00$          1,372.00$               91.62% 596.00$            1,192.00$              66.48% 650.00$           650.00$           600.00$           700.00$           

1,540.00$         9,240.00$               59.92% 1,771.00$       10,626.00$             83.90% 1,540.00$         9,240.00$              59.92% 1,653.33$        1,600.00$        1,550.00$        1,810.00$        

2,325.00$         2,325.00$               37.74% 2,674.00$       2,674.00$               58.41% 2,325.00$         2,325.00$              37.74% 2,493.33$        2,400.00$        2,350.00$        2,730.00$        

900.00$            900.00$                  31.00% 1,035.00$       1,035.00$               50.66% 900.00$            900.00$                 31.00% 960.00$           925.00$           900.00$           1,055.00$        

815.00$            4,075.00$               48.99% 938.00$          4,690.00$               71.48% 815.00$            4,075.00$              48.99% 885.00$           850.00$           850.00$           955.00$           

480.00$            2,880.00$               60.00% 552.00$          3,312.00$               84.00% 480.00$            2,880.00$              60.00% 521.67$           500.00$           500.00$           565.00$           

22,000.00$       22,000.00$             100.00% 26,680.00$     26,680.00$             142.55% 22,000.00$       22,000.00$            100.00% 23,773.33$      23,000.00$      22,500.00$      25,820.00$      

5,200.00$         5,200.00$               108.00% 5,980.00$       5,980.00$               139.20% 5,200.00$         5,200.00$              108.00% 5,701.67$        5,500.00$        5,500.00$        6,105.00$        

3,580.00$         3,580.00$               98.89% 4,117.00$       4,117.00$               128.72% 3,580.00$         3,580.00$              98.89% 3,816.67$        3,650.00$        3,600.00$        4,200.00$        

1,845.00$         1,845.00$               53.75% 2,122.00$       2,122.00$               76.83% 1,845.00$         1,845.00$              53.75% 1,988.33$        1,900.00$        1,900.00$        2,165.00$        

8,790.00$         17,580.00$             27.39% 10,109.00$     20,218.00$             46.51% 8,790.00$         17,580.00$            27.39% 9,390.00$        9,000.00$        8,850.00$        10,320.00$      

7,250.00$         7,250.00$               56.08% 8,338.00$       8,338.00$               79.50% 7,250.00$         7,250.00$              56.08% 7,836.67$        7,500.00$        7,500.00$        8,510.00$        

24,060.00$       24,060.00$             13.29% 27,669.00$     27,669.00$             30.28% 24,060.00$       24,060.00$            13.29% 25,916.67$      25,000.00$      24,500.00$      28,250.00$      

3.25$                260.00$                  103.13% 4.00$              320.00$                  150.00% 3.25$                260.00$                 103.13% 3.55$               3.50$               3.35$               3.80$               

1.25$                437.50$                  -45.65% 2.00$              700.00$                  -13.04% 1.25$                437.50$                 -45.65% 1.40$               1.35$               1.35$               1.50$               

3.25$                3,428.75$               30.00% 4.00$              4,220.00$               60.00% 3.25$                3,428.75$              30.00% 3.60$               3.50$               3.50$               3.80$               

3.65$                565.75$                  35.19% 5.00$              775.00$                  85.19% 3.65$                565.75$                 35.19% 4.10$               4.00$               4.00$               4.30$               

5.75$                431.25$                  40.24% 7.00$              525.00$                  70.73% 5.75$                431.25$                 40.24% 6.25$               6.00$               6.00$               6.75$               

1,450.00$         1,450.00$               135.77% 1,668.00$       1,668.00$               171.22% 1,450.00$         1,450.00$              135.77% 1,583.33$        1,550.00$        1,500.00$        1,700.00$        

3.75$                393.75$                  25.00% 435.00$          45,675.00$             14400.00% 3.75$                393.75$                 25.00% 136.13$           4.40$               4.00$               400.00$           

4.55$                2,143.05$               51.67% 6.00$              2,826.00$               100.00% 4.55$                2,143.05$              51.67% 5.03$               5.00$               4.75$               5.35$               
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff.

Engineer's Estimate Richards Corporation (Lowest Bid) Loureiro Contractors (2nd Lowest Bid) Guerrera Construction Co. (3rd Lowest Bid) C.J. Fucci, Inc.

1114102A Span Wire LF 134 9.00$               1,206.00$             13.00$             1,742.00$             44.44% 11.50$             1,541.00$             27.78% 11.50$             1,541.00$              27.78% 11.65$              1,561.10$                            29.44%

1118012A Removal and/or Relocation of Traffic Signal Equipment LS 1 10,000.00$      10,000.00$           8,800.00$        8,800.00$             -12.00% 8,000.00$        8,000.00$             -20.00% 8,000.00$        8,000.00$              -20.00% 7,875.00$         7,875.00$                            -21.25%

1118051A Temporary Signalization (Site No. 1) LS 1 5,000.00$        5,000.00$             8,685.00$        8,685.00$             73.70% 8,000.00$        8,000.00$             60.00% 7,500.00$        7,500.00$              50.00% 7,770.00$         7,770.00$                            55.40%

1131002 Remote Control Changeable Message Sign DAY 15 108.00$           1,620.00$             82.15$             1,232.25$             -23.94% 30.00$             450.00$                -72.22% 260.00$           3,900.00$              140.74% 50.00$              750.00$                               -53.70%

1205207 Type DE-7 Delineator EA 16 22.00$             352.00$                17.60$             281.60$                -20.00% 13.75$             220.00$                -37.50% 25.00$             400.00$                 13.64% 20.00$              320.00$                               -9.09%

1206023A Removal and Relocation of Existing Signs LS 1 2,000.00$        2,000.00$             3,520.00$        3,520.00$             76.00% 350.00$           350.00$                -82.50% 5,000.00$        5,000.00$              150.00% 25.00$              25.00$                                 -98.75%

1208931A Sign Face - Sheet Aluminum (Type IX Retroreflective Sheeting) SF 40 46.00$             1,840.00$             44.65$             1,786.00$             -2.93% 84.00$             3,360.00$             82.61% 75.00$             3,000.00$              63.04% 120.00$            4,800.00$                            160.87%

1208932 Sign Face - Sheet Aluminum (Type IV Reflective Sheeting) SF 254 40.00$             10,160.00$           44.65$             11,341.10$           11.63% 32.50$             8,255.00$             -18.75% 72.00$             18,288.00$            80.00% 58.00$              14,732.00$                          45.00%

1210102 4" Yellow Epoxy Resin Pavement Markings LF 794 1.00$               794.00$                1.50$               1,191.00$             50.00% 1.50$               1,191.00$             50.00% 1.00$               794.00$                 0.00% 1.30$                1,032.20$                            30.00%

1210105 Epoxy Resin Pavement Markings, Symbols and Legends SF 465 5.00$               2,325.00$             4.70$               2,185.50$             -6.00% 4.00$               1,860.00$             -20.00% 5.00$               2,325.00$              0.00% 4.00$                1,860.00$                            -20.00%

1210106 12" White Epoxy Resin Pavement Markings LF 60 2.00$               120.00$                4.70$               282.00$                135.00% 5.00$               300.00$                150.00% 7.00$               420.00$                 250.00% 4.00$                240.00$                               100.00%

1211001 Removal of Pavement Markings SF 200 1.00$               200.00$                2.35$               470.00$                135.00% 2.00$               400.00$                100.00% 7.00$               1,400.00$              600.00% 2.00$                400.00$                               100.00%

1220027 Construction Signs SF 550 17.00$             9,350.00$             10.00$             5,500.00$             -41.18% 9.00$               4,950.00$             -47.06% 10.00$             5,500.00$              -41.18% 24.00$              13,200.00$                          41.18%

1303196A Relocate Fire Hydrant EA 1 1,500.00$        1,500.00$             7,500.00$        7,500.00$             400.00% 4,970.00$        4,970.00$             231.33% 500.00$           500.00$                 -66.67% 3,000.00$         3,000.00$                            100.00%

1400003A Trench Excavation 0'-10' Deep (Sanitary Sewer) CY 60 50.00$             3,000.00$             6.40$               384.00$                -87.20% 35.00$             2,100.00$             -30.00% 28.00$             1,680.00$              -44.00% 18.00$              1,080.00$                            -64.00%

1400004A Rock in Trench Excavation 0'-10' Deep (Sanitary Sewer) CY 10 150.00$           1,500.00$             175.00$           1,750.00$             16.67% 150.00$           1,500.00$             0.00% 150.00$           1,500.00$              0.00% 40.00$              400.00$                               -73.33%

1401249A 30" Ductile Iron Pipe (Sanitary Sewer) LF 150 850.00$           127,500.00$         450.00$           67,500.00$           -47.06% 307.00$           46,050.00$           -63.88% 337.00$           50,550.00$            -60.35% 375.00$            56,250.00$                          -55.88%

1401250A 36" Ductile Iron Pipe (Sanitary Sewer) LF 10 1,000.00$        10,000.00$           790.00$           7,900.00$             -21.00% 800.00$           8,000.00$             -20.00% 510.00$           5,100.00$              -49.00% 600.00$            6,000.00$                            -40.00%

1403001A Manhole (Sanitary Sewer) EA 1 5,000.00$        5,000.00$             21,245.00$      21,245.00$           324.90% 12,500.00$      12,500.00$           150.00% 10,500.00$      10,500.00$            110.00% 12,000.00$       12,000.00$                          140.00%

1403100A Junction Chamber (Sanitary Sewer) EA 3 5,000.00$        15,000.00$           29,850.00$      89,550.00$           497.00% 23,600.00$      70,800.00$           372.00% 25,000.00$      75,000.00$            400.00% 23,000.00$       69,000.00$                          360.00%

1403501A Reset Manhole (Sanitary Sewer) EA 10 825.00$           8,250.00$             1,295.00$        12,950.00$           56.97% 3,110.00$        31,100.00$           276.97% 750.00$           7,500.00$              -9.09% 1,700.00$         17,000.00$                          106.06%

1405103A Bedding Material (Sanitary Sewer) CY 35 60.00$             2,100.00$             35.25$             1,233.75$             -41.25% 41.50$             1,452.50$             -30.83% 53.00$             1,855.00$              -11.67% 45.00$              1,575.00$                            -25.00%

1408455A Temporary Sanitary Sewer Bypass LS 1 20,000.00$      20,000.00$           89,025.00$      89,025.00$           345.13% 12,700.00$      12,700.00$           -36.50% 98,000.00$      98,000.00$            390.00% 60,000.00$       60,000.00$                          200.00%

1507001A Protection and Support of Existing Utilities (Sanitary Sewer) LS 1 12,000.00$      12,000.00$           25,625.00$      25,625.00$           113.54% 15,600.00$      15,600.00$           30.00% 15,000.00$      15,000.00$            25.00% 10,000.00$       10,000.00$                          -16.67%

1802210.07 Temporary Sand Barrell (700 LB.) EA 4 385.00$           1,540.00$             460.00$           1,840.00$             19.48% 475.00$           1,900.00$             23.38% 300.00$           1,200.00$              -22.08% 400.00$            1,600.00$                            3.90%

1802210.14 Temporary Sand Barrell (1400 LB.) EA 16 388.00$           6,208.00$             461.00$           7,376.00$             18.81% 480.00$           7,680.00$             23.71% 300.00$           4,800.00$              -22.68% 450.00$            7,200.00$                            15.98%

1302062A Temporary Sand Barrell (2100 LB.) EA. 8 393.00$           3,144.00$             462.00$           3,696.00$             17.56% 480.00$           3,840.00$             22.14% 300.00$           2,400.00$              -23.66% 500.00$            4,000.00$                            27.23%

1803301 Temporary Impact Attenuation System (Tangential) EA 2 4,300.00$        8,600.00$             5,165.00$        10,330.00$           20.12% 7,000.00$        14,000.00$           62.79% 4,700.00$        9,400.00$              9.30% 7,500.00$         15,000.00$                          74.42%

-$                     #DIV/0! #DIV/0!

11,656,000.00$   12,180,000.00$   4.50% 12,986,142.65$   11.41% 13,539,324.25$    16.16% 14,709,747.10$                   26.20%

Alternate No. 1 Bid

0000302A Custom Signage EA 5 500.00$           2,500.00$             77.50$             387.50$                -84.50% 2,000.00$        10,000.00$           300.00% 500.00$           2,500.00$              0.00% 1,200.00$         6,000.00$                            140.00%

0020763A Disposal of Sediments TON 2669 85.00$             226,865.00$         65.00$             173,485.00$         -23.53% 65.00$             173,485.00$         74.00$             197,506.00$          -12.94% 60.00$              160,140.00$                        -29.41%

0100600A Construction Access LS 1 150,000.00$    150,000.00$         29,000.00$      29,000.00$           -80.67% 70,000.00$      70,000.00$           95,000.00$      95,000.00$            -36.67% 40,000.00$       40,000.00$                          -73.33%

0101000A Environmental Health and Safety LS 1 14,000.00$      14,000.00$           2,980.00$        2,980.00$             -78.71% 34,500.00$      34,500.00$           30,000.00$      30,000.00$            114.29% 5,000.00$         5,000.00$                            -64.29%

0101117A Controlled Material Handling CY 2372 25.00$             59,300.00$           7.65$               18,145.80$           -69.40% 19.00$             45,068.00$           10.00$             23,720.00$            -60.00% 16.00$              37,952.00$                          -36.00%

0101128A Securing, Construction and Dismantling of a Waste Stockpile and Treatment 
Area

LS 1 45,000.00$      45,000.00$           53,565.00$      53,565.00$           19.03% 55,000.00$      55,000.00$           65,000.00$      65,000.00$            44.44% 90,000.00$       90,000.00$                          100.00%

0101130A Environmental Work - Solidification TON 758 70.00$             53,060.00$           123.00$           93,234.00$           75.71% 300.00$           227,400.00$         150.00$           113,700.00$          114.29% 155.00$            117,490.00$                        121.43%

010116A Treatment System Operation DAY 40 640.00$           25,600.00$           1,285.00$        51,400.00$           100.78% 250.00$           10,000.00$           1,500.00$        60,000.00$            134.38% 1,200.00$         48,000.00$                          87.50%

0201001 Clearing and Grubbing (3%  of Subtotal) LS 1 61,050.00$      61,050.00$           62,284.50$      62,284.50$           2.02% 9,250.00$        9,250.00$             35,000.00$      35,000.00$            -42.67% 5,000.00$         5,000.00$                            -91.81%

0201012 Removal of Trees EA 3 1,000.00$        3,000.00$             596.00$           1,788.00$             -40.40% 1,630.00$        4,890.00$             6,500.00$        19,500.00$            550.00% 750.00$            2,250.00$                            -25.00%

0201013 Removal of Existing Fence LF 544 5.00$               2,720.00$             5.50$               2,992.00$             10.00% 4.00$               2,176.00$             5.00$               2,720.00$              0.00% 10.00$              5,440.00$                            100.00%

0202000 Earth Excavation CY 14840 20.00$             296,800.00$         17.00$             252,280.00$         -15.00% 17.00$             252,280.00$         23.00$             341,320.00$          15.00% 19.00$              281,960.00$                        -5.00%

0202100 Rock Excavation CY 1484 40.00$             59,360.00$           154.00$           228,536.00$         285.00% 90.00$             133,560.00$         75.00$             111,300.00$          87.50% 7.00$                10,388.00$                          -82.50%

0202120 Rock Excavation (No Explosives) CY 5 100.00$           500.00$                285.00$           1,425.00$             185.00% 120.00$           600.00$                20.00% 150.00$           750.00$                 50.00% 90.00$              450.00$                               -10.00%

0202200 Channel Excavation - Earth CY 2622 30.00$             78,660.00$           20.75$             54,406.50$           -30.83% 43.00$             112,746.00$         43.33% 57.00$             149,454.00$          90.00% 24.00$              62,928.00$                          -20.00%

0202250 Channel Excavation - Rock CY 243 80.00$             19,440.00$           150.50$           36,571.50$           88.13% 67.00$             16,281.00$           -16.25% 64.00$             15,552.00$            -20.00% 10.00$              2,430.00$                            -87.50%

0202315A Disposal of Controlled Materials TON 3 65.00$             195.00$                63.00$             189.00$                -3.08% 65.00$             195.00$                72.00$             216.00$                 10.77% 90.00$              270.00$                               38.46%

Total Base Contract:
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total

Engineer's Estimate

1114102A Span Wire LF 134 9.00$               1,206.00$             

1118012A Removal and/or Relocation of Traffic Signal Equipment LS 1 10,000.00$      10,000.00$           

1118051A Temporary Signalization (Site No. 1) LS 1 5,000.00$        5,000.00$             

1131002 Remote Control Changeable Message Sign DAY 15 108.00$           1,620.00$             

1205207 Type DE-7 Delineator EA 16 22.00$             352.00$                

1206023A Removal and Relocation of Existing Signs LS 1 2,000.00$        2,000.00$             

1208931A Sign Face - Sheet Aluminum (Type IX Retroreflective Sheeting) SF 40 46.00$             1,840.00$             

1208932 Sign Face - Sheet Aluminum (Type IV Reflective Sheeting) SF 254 40.00$             10,160.00$           

1210102 4" Yellow Epoxy Resin Pavement Markings LF 794 1.00$               794.00$                

1210105 Epoxy Resin Pavement Markings, Symbols and Legends SF 465 5.00$               2,325.00$             

1210106 12" White Epoxy Resin Pavement Markings LF 60 2.00$               120.00$                

1211001 Removal of Pavement Markings SF 200 1.00$               200.00$                

1220027 Construction Signs SF 550 17.00$             9,350.00$             

1303196A Relocate Fire Hydrant EA 1 1,500.00$        1,500.00$             

1400003A Trench Excavation 0'-10' Deep (Sanitary Sewer) CY 60 50.00$             3,000.00$             

1400004A Rock in Trench Excavation 0'-10' Deep (Sanitary Sewer) CY 10 150.00$           1,500.00$             

1401249A 30" Ductile Iron Pipe (Sanitary Sewer) LF 150 850.00$           127,500.00$         

1401250A 36" Ductile Iron Pipe (Sanitary Sewer) LF 10 1,000.00$        10,000.00$           

1403001A Manhole (Sanitary Sewer) EA 1 5,000.00$        5,000.00$             

1403100A Junction Chamber (Sanitary Sewer) EA 3 5,000.00$        15,000.00$           

1403501A Reset Manhole (Sanitary Sewer) EA 10 825.00$           8,250.00$             

1405103A Bedding Material (Sanitary Sewer) CY 35 60.00$             2,100.00$             

1408455A Temporary Sanitary Sewer Bypass LS 1 20,000.00$      20,000.00$           

1507001A Protection and Support of Existing Utilities (Sanitary Sewer) LS 1 12,000.00$      12,000.00$           

1802210.07 Temporary Sand Barrell (700 LB.) EA 4 385.00$           1,540.00$             

1802210.14 Temporary Sand Barrell (1400 LB.) EA 16 388.00$           6,208.00$             

1302062A Temporary Sand Barrell (2100 LB.) EA. 8 393.00$           3,144.00$             

1803301 Temporary Impact Attenuation System (Tangential) EA 2 4,300.00$        8,600.00$             

-$                     

11,656,000.00$   

Alternate No. 1 Bid

0000302A Custom Signage EA 5 500.00$           2,500.00$             

0020763A Disposal of Sediments TON 2669 85.00$             226,865.00$         

0100600A Construction Access LS 1 150,000.00$    150,000.00$         

0101000A Environmental Health and Safety LS 1 14,000.00$      14,000.00$           

0101117A Controlled Material Handling CY 2372 25.00$             59,300.00$           

0101128A Securing, Construction and Dismantling of a Waste Stockpile and Treatment 
Area

LS 1 45,000.00$      45,000.00$           

0101130A Environmental Work - Solidification TON 758 70.00$             53,060.00$           

010116A Treatment System Operation DAY 40 640.00$           25,600.00$           

0201001 Clearing and Grubbing (3%  of Subtotal) LS 1 61,050.00$      61,050.00$           

0201012 Removal of Trees EA 3 1,000.00$        3,000.00$             

0201013 Removal of Existing Fence LF 544 5.00$               2,720.00$             

0202000 Earth Excavation CY 14840 20.00$             296,800.00$         

0202100 Rock Excavation CY 1484 40.00$             59,360.00$           

0202120 Rock Excavation (No Explosives) CY 5 100.00$           500.00$                

0202200 Channel Excavation - Earth CY 2622 30.00$             78,660.00$           

0202250 Channel Excavation - Rock CY 243 80.00$             19,440.00$           

0202315A Disposal of Controlled Materials TON 3 65.00$             195.00$                

Total Base Contract:

Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Average Median Minimum Maximum
Statistics (Lowest Three Bidders)Empire Paving, Inc. LaRosa Construction Company, Inc. Manafort Brothers, Inc.

11.10$              1,487.40$               23.33% 13.00$            1,742.00$               44.44% 11.10$              1,487.40$              23.33% 12.00$             11.50$             11.50$             13.00$             

7,500.00$         7,500.00$               -25.00% 8,625.00$       8,625.00$               -13.75% 7,500.00$         7,500.00$              -25.00% 8,266.67$        8,000.00$        8,000.00$        8,800.00$        

7,400.00$         7,400.00$               48.00% 8,510.00$       8,510.00$               70.20% 7,400.00$         7,400.00$              48.00% 8,061.67$        8,000.00$        7,500.00$        8,685.00$        

75.00$              1,125.00$               -30.56% 162.00$          2,430.00$               50.00% 74.50$              1,117.50$              -31.02% 124.05$           82.15$             30.00$             260.00$           

25.00$              400.00$                  13.64% 32.00$            512.00$                  45.45% 25.00$              400.00$                 13.64% 18.78$             17.60$             13.75$             25.00$             

1,000.00$         1,000.00$               -50.00% 2,800.00$       2,800.00$               40.00% 2,016.00$         2,016.00$              0.80% 2,956.67$        3,520.00$        350.00$           5,000.00$        

65.00$              2,600.00$               41.30% 105.00$          4,200.00$               128.26% 95.00$              3,800.00$              106.52% 67.88$             75.00$             44.65$             84.00$             

26.50$              6,731.00$               -33.75% 32.00$            8,128.00$               -20.00% 115.00$            29,210.00$            187.50% 49.72$             44.65$             32.50$             72.00$             

1.30$                1,032.20$               30.00% 1.50$              1,191.00$               50.00% 1.30$                1,032.20$              30.00% 1.33$               1.50$               1.00$               1.50$               

4.00$                1,860.00$               -20.00% 4.60$              2,139.00$               -8.00% 4.00$                1,860.00$              -20.00% 4.57$               4.70$               4.00$               5.00$               

4.00$                240.00$                  100.00% 4.60$              276.00$                  130.00% 4.00$                240.00$                 100.00% 5.57$               5.00$               4.70$               7.00$               

2.00$                400.00$                  100.00% 2.50$              500.00$                  150.00% 2.00$                400.00$                 100.00% 3.78$               2.35$               2.00$               7.00$               

32.00$              17,600.00$             88.24% 41.00$            22,550.00$             141.18% 42.00$              23,100.00$            147.06% 9.67$               10.00$             9.00$               10.00$             

10,000.00$       10,000.00$             566.67% 1,380.00$       1,380.00$               -8.00% 7,800.00$         7,800.00$              420.00% 4,323.33$        4,970.00$        500.00$           7,500.00$        

25.00$              1,500.00$               -50.00% 92.00$            5,520.00$               84.00% 110.00$            6,600.00$              120.00% 23.13$             28.00$             6.40$               35.00$             

300.00$            3,000.00$               100.00% 460.00$          4,600.00$               206.67% 424.50$            4,245.00$              183.00% 158.33$           150.00$           150.00$           175.00$           

400.00$            60,000.00$             -52.94% 395.00$          59,250.00$             -53.53% 593.50$            89,025.00$            -30.18% 364.67$           337.00$           307.00$           450.00$           

870.00$            8,700.00$               -13.00% 430.00$          4,300.00$               -57.00% 1,900.00$         19,000.00$            90.00% 700.00$           790.00$           510.00$           800.00$           

20,000.00$       20,000.00$             300.00% 11,000.00$     11,000.00$             120.00% 15,000.00$       15,000.00$            200.00% 14,748.33$      12,500.00$      10,500.00$      21,245.00$      

25,000.00$       75,000.00$             400.00% 20,000.00$     60,000.00$             300.00% 23,781.00$       71,343.00$            375.62% 26,150.00$      25,000.00$      23,600.00$      29,850.00$      

3,100.00$         31,000.00$             275.76% 800.00$          8,000.00$               -3.03% 1,800.00$         18,000.00$            118.18% 1,718.33$        1,295.00$        750.00$           3,110.00$        

50.00$              1,750.00$               -16.67% 67.00$            2,345.00$               11.67% 34.70$              1,214.50$              -42.17% 43.25$             41.50$             35.25$             53.00$             

50,000.00$       50,000.00$             150.00% 122,000.00$   122,000.00$           510.00% 392,985.00$     392,985.00$          1864.93% 66,575.00$      89,025.00$      12,700.00$      98,000.00$      

10,000.00$       10,000.00$             -16.67% 9,200.00$       9,200.00$               -23.33% 125,535.00$     125,535.00$          946.13% 18,741.67$      15,600.00$      15,000.00$      25,625.00$      

350.00$            1,400.00$               -9.09% 446.00$          1,784.00$               15.84% 392.00$            1,568.00$              1.82% 411.67$           460.00$           300.00$           475.00$           

350.00$            5,600.00$               -9.79% 450.00$          7,200.00$               15.98% 392.00$            6,272.00$              1.03% 413.67$           461.00$           300.00$           480.00$           

350.00$            2,800.00$               -10.94% 450.00$          3,600.00$               14.50% 392.00$            3,136.00$              -0.25% 414.00$           462.00$           300.00$           480.00$           

4,400.00$         8,800.00$               2.33% 6,620.00$       13,240.00$             53.95% 5,750.00$         11,500.00$            33.72% 5,621.67$        5,165.00$        4,700.00$        7,000.00$        

#DIV/0! #DIV/0! #DIV/0!

14,175,107.33$     21.61% 15,175,253.31$     30.19% 17,793,384.93$     52.65%

750.00$            3,750.00$               50.00% 575.00$          2,875.00$               15.00% 130.00$            650.00$                 -74.00%

59.20$              158,004.80$           -30.35% 55.50$            148,129.50$           -34.71% 51.25$              136,786.25$          -39.71%

60,000.00$       60,000.00$             -60.00% 179,000.00$   179,000.00$           19.33% 465,000.00$     465,000.00$          210.00%

10,000.00$       10,000.00$             -28.57% 4,000.00$       4,000.00$               -71.43% 15,000.00$       15,000.00$            7.14%

13.00$              30,836.00$             -48.00% 10.00$            23,720.00$             -60.00% 4.25$                10,081.00$            -83.00%

121,600.00$     121,600.00$           170.22% 267,000.00$   267,000.00$           493.33% 90,000.00$       90,000.00$            100.00%

40.00$              30,320.00$             -42.86% 5.00$              3,790.00$               -92.86% 17.40$              13,189.20$            -75.14%

600.00$            24,000.00$             -6.25% 205.00$          8,200.00$               -67.97% 716.00$            28,640.00$            11.88%

75,000.00$       75,000.00$             22.85% 47,000.00$     47,000.00$             -23.01% 37,470.00$       37,470.00$            -38.62%

2,500.00$         7,500.00$               150.00% 1,320.00$       3,960.00$               32.00% 1,350.00$         4,050.00$              35.00%

4.50$                2,448.00$               -10.00% 8.50$              4,624.00$               70.00% 6.75$                3,672.00$              35.00%

16.00$              237,440.00$           -20.00% 34.00$            504,560.00$           70.00% 38.65$              573,566.00$          93.25%

125.00$            185,500.00$           212.50% 75.00$            111,300.00$           87.50% 72.30$              107,293.20$          80.75%

500.00$            2,500.00$               400.00% 350.00$          1,750.00$               250.00% 217.00$            1,085.00$              117.00%

35.00$              91,770.00$             16.67% 48.00$            125,856.00$           60.00% 48.10$              126,118.20$          60.33%

165.00$            40,095.00$             106.25% 90.00$            21,870.00$             12.50% 108.50$            26,365.50$            35.63%

57.20$              171.60$                  -12.00% 70.00$            210.00$                  7.69% 143.50$            430.50$                 120.77%
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff.

Engineer's Estimate Richards Corporation (Lowest Bid) Loureiro Contractors (2nd Lowest Bid) Guerrera Construction Co. (3rd Lowest Bid) C.J. Fucci, Inc.

0202318A Management of Reusable Controlled Materials CY 250 20.00$             5,000.00$             34.00$             8,500.00$             70.00% 30.00$             7,500.00$             21.00$             5,250.00$              5.00% 14.00$              3,500.00$                            -30.00%

0202322A Disposal of Sediments - High PAH's TON 1882 95.00$             178,790.00$         71.00$             133,622.00$         -25.26% 65.00$             122,330.00$         81.00$             152,442.00$          -14.74% 66.00$              124,212.00$                        -30.53%

0202529 Cut Bituminous Concrete Pavement LF 1118 3.00$               3,354.00$             3.50$               3,913.00$             16.67% 3.00$               3,354.00$             2.00$               2,236.00$              -33.33% 8.00$                8,944.00$                            166.67%

0204213A Handling of Contaminated Groundwater (Estimated Cost) EST 1 59,500.00$      59,500.00$           59,500.00$      59,500.00$           0.00% 59,500.00$      59,500.00$           59,500.00$      59,500.00$            0.00% 59,500.00$       59,500.00$                          0.00%

0204401A Handling Water (Site No. 4) LS 1 150,000.00$    150,000.00$         37,000.00$      37,000.00$           -75.33% 42,000.00$      42,000.00$           85,000.00$      85,000.00$            -43.33% 150,000.00$     150,000.00$                        0.00%

0209001 Formation of Subgrade SY 1479 3.00$               4,437.00$             2.75$               4,067.25$             -8.33% 2.15$               3,179.85$             3.00$               4,437.00$              0.00% 5.00$                7,395.00$                            66.67%

0210303A Turbidity Control Curtains LS 1 15,000.00$      15,000.00$           3,715.00$        3,715.00$             -75.23% 2,600.00$        2,600.00$             5,000.00$        5,000.00$              -66.67% 1,500.00$         1,500.00$                            -90.00%

0210820 Water Pollution Control (Estimated Cost) EST 1 15,000.00$      15,000.00$           15,000.00$      15,000.00$           0.00% 15,000.00$      15,000.00$           15,000.00$      15,000.00$            0.00% 15,000.00$       15,000.00$                          0.00%

0211000 Anti-Tracking Pad SY 239 33.00$             7,887.00$             12.50$             2,987.50$             -62.12% 22.00$             5,258.00$             31.00$             7,409.00$              -6.06% 25.00$              5,975.00$                            -24.24%

0212000 Subbase CY 18 42.00$             756.00$                60.50$             1,089.00$             44.05% 63.00$             1,134.00$             50.00$             900.00$                 19.05% 50.00$              900.00$                               19.05%

0213100 Granular Fill CY 13 60.00$             780.00$                103.00$           1,339.00$             71.67% 65.00$             845.00$                35.00$             455.00$                 -41.67% 50.00$              650.00$                               -16.67%

0219001 Sedimentation Control System LF 277 6.00$               1,662.00$             3.70$               1,024.90$             -38.33% 10.00$             2,770.00$             15.00$             4,155.00$              150.00% 60.00$              16,620.00$                          900.00%

0219011A Sediment Control System at Catch Basin EA 8 130.00$           1,040.00$             141.00$           1,128.00$             8.46% 164.00$           1,312.00$             130.00$           1,040.00$              0.00% 150.00$            1,200.00$                            15.38%

0286001.1 Rock in Drainage Trench Excavation 0'-10' Deep CY 50 100.00$           5,000.00$             177.50$           8,875.00$             77.50% 122.00$           6,100.00$             150.00$           7,500.00$              50.00% 10.00$              500.00$                               -90.00%

0304002 Processed Aggregate Base CY 302 50.00$             15,100.00$           75.00$             22,650.00$           50.00% 240.00$           72,480.00$           42.00$             12,684.00$            -16.00% 50.00$              15,100.00$                          0.00%

0406171 HMA S0.5 TON 331 120.00$           39,720.00$           147.00$           48,657.00$           22.50% 154.00$           50,974.00$           120.00$           39,720.00$            0.00% 169.00$            55,939.00$                          40.83%

0406172 HMA S0.375 TON 10 140.00$           1,400.00$             212.00$           2,120.00$             51.43% 300.00$           3,000.00$             120.00$           1,200.00$              -14.29% 250.00$            2,500.00$                            78.57%

0406236 Material for Tack Coat GAL 149 5.00$               745.00$                24.00$             3,576.00$             380.00% 10.00$             1,490.00$             10.00$             1,490.00$              100.00% 10.00$              1,490.00$                            100.00%

0586001.10 Type 'C' Catch Basin - 0'-10' Deep EA 2 3,500.00$        7,000.00$             2,850.00$        5,700.00$             -18.57% 4,200.00$        8,400.00$             4,500.00$        9,000.00$              28.57% 5,000.00$         10,000.00$                          42.86%

0586002.10 Type 'C' Catch Basin (4" Sump) - 0'-10' Deep EA 2 4,565.00$        9,130.00$             3,300.00$        6,600.00$             -27.71% 6,000.00$        12,000.00$           5,000.00$        10,000.00$            9.53% 5,600.00$         11,200.00$                          22.67%

0586500.10 Manhole - 0'-10' Deep EA 1 3,300.00$        3,300.00$             3,250.00$        3,250.00$             -1.52% 5,670.00$        5,670.00$             5,000.00$        5,000.00$              51.52% 5,600.00$         5,600.00$                            69.70%

0601654A Retaining Wall (Site No. 4) LS 1 35,000.00$      35,000.00$           50,770.00$      50,770.00$           45.06% 18,000.00$      18,000.00$           65,000.00$      65,000.00$            85.71% 160,000.00$     160,000.00$                        357.14%

0601655A Retaining Wall (Site No. 5) LS 1 25,000.00$      25,000.00$           7,325.00$        7,325.00$             -70.70% 10,500.00$      10,500.00$           65,000.00$      65,000.00$            160.00% 10,000.00$       10,000.00$                          -60.00%

0686000.12 12" R.C. Pipe - 0'-10' Deep LF 524 60.00$             31,440.00$           99.00$             51,876.00$           65.00% 75.00$             39,300.00$           52.00$             27,248.00$            -13.33% 72.00$              37,728.00$                          20.00%

0686000.15 15" R.C. Pipe - 0'-10' Deep LF 64 60.00$             3,840.00$             96.00$             6,144.00$             60.00% 90.00$             5,760.00$             56.00$             3,584.00$              -6.67% 85.00$              5,440.00$                            41.67%

0686700.15 15" Reinforced Concrete Drainage Pipe End EA 1 1,500.00$        1,500.00$             1,065.00$        1,065.00$             -29.00% 900.00$           900.00$                1,075.00$        1,075.00$              -28.33% 1,500.00$         1,500.00$                            0.00%

0686950.10 Remove Existing Pipe - 0'-10' Deep LF 43 30.00$             1,290.00$             32.25$             1,386.75$             7.50% 36.50$             1,569.50$             46.00$             1,978.00$              53.33% 35.00$              1,505.00$                            16.67%

0702011 Intermediate Riprap CY 39 85.00$             3,315.00$             91.50$             3,568.50$             7.65% 125.00$           4,875.00$             67.00$             2,613.00$              -21.18% 94.00$              3,666.00$                            10.59%

0703034A Wing Deflector EA 9 1,000.00$        9,000.00$             1,210.00$        10,890.00$           21.00% 1,550.00$        13,950.00$           860.00$           7,740.00$              -14.00% 4,000.00$         36,000.00$                          300.00%

0703041A Stone/Boulder Revetment LF 1688 70.00$             118,160.00$         101.50$           171,332.00$         45.00% 22.50$             37,980.00$           135.00$           227,880.00$          92.86% 60.00$              101,280.00$                        -14.29%

0708001 Dampproofing SY 610 17.00$             10,370.00$           30.75$             18,757.50$           80.88% 13.00$             7,930.00$             16.00$             9,760.00$              -5.88% 19.00$              11,590.00$                          11.76%

0728034A Screenings CF 891 8.00$               7,128.00$             6.00$               5,346.00$             -25.00% 3.75$               3,341.25$             2.25$               2,004.75$              -71.88% 19.00$              16,929.00$                          137.50%

0755014 Geeotextile (Separation - High Survivalibility) SY 77 5.00$               385.00$                2.85$               219.45$                -43.00% 2.50$               192.50$                2.00$               154.00$                 -60.00% 5.00$                385.00$                               0.00%

0811001 Concrete Curbing LF 1006 35.00$             35,210.00$           33.50$             33,701.00$           -4.29% 30.50$             30,683.00$           35.00$             35,210.00$            0.00% 34.00$              34,204.00$                          -2.86%

0901006A Removable Bollard EA 3 500.00$           1,500.00$             1,660.00$        4,980.00$             232.00% 3,500.00$        10,500.00$           2,500.00$        7,500.00$              400.00% 2,700.00$         8,100.00$                            440.00%

0906202 Wood Rail Fence LF 976 30.00$             29,280.00$           59.00$             57,584.00$           96.67% 60.00$             58,560.00$           26.00$             25,376.00$            -13.33% 95.00$              92,720.00$                          216.67%

0912503 Remove Metal Beam Rail LF 500 5.00$               2,500.00$             6.00$               3,000.00$             20.00% 6.00$               3,000.00$             5.00$               2,500.00$              0.00% 10.00$              5,000.00$                            100.00%

0921001 Concrete Sidewalk SF 484 10.00$             4,840.00$             11.25$             5,445.00$             12.50% 13.50$             6,534.00$             15.00$             7,260.00$              50.00% 12.00$              5,808.00$                            20.00%

0921005 Concrete Sidewalk Ramp SF 88 15.00$             1,320.00$             14.50$             1,276.00$             -3.33% 17.00$             1,496.00$             45.00$             3,960.00$              200.00% 18.00$              1,584.00$                            20.00%

0921039 Detectable Warning Strip EA 4 240.00$           960.00$                71.50$             286.00$                -70.21% 220.00$           880.00$                -8.33% 200.00$           800.00$                 -16.67% 400.00$            1,600.00$                            66.67%

0921041 Gateway Column EA 1 40,000.00$      40,000.00$           29,810.00$      29,810.00$           -25.48% 28,300.00$      28,300.00$           25,000.00$      25,000.00$            -37.50% 16,000.00$       16,000.00$                          -60.00%

0943001 Water For Dust Control MGAL 17 30.00$             510.00$                73.50$             1,249.50$             145.00% 35.00$             595.00$                3.50$               59.50$                   -88.33% 1.00$                17.00$                                 -96.67%

0943002 Sweeping for Dust Control HR 2 75.00$             150.00$                138.00$           276.00$                84.00% 150.00$           300.00$                180.00$           360.00$                 140.00% 120.00$            240.00$                               60.00%

0944000 Furnishing and Placing Topsoil SY 5074 2.00$               10,148.00$           5.00$               25,370.00$           150.00% 3.25$               16,490.50$           7.00$               35,518.00$            250.00% 10.00$              50,740.00$                          400.00%

0944001A Furnishing and Placing Super Enriched Topsoil SY 60 3.00$               180.00$                38.00$             2,280.00$             1166.67% 10.50$             630.00$                10.00$             600.00$                 233.33% 11.00$              660.00$                               266.67%

0945005A Wildflower Establishment LB 21 232.00$           4,872.00$             477.00$           10,017.00$           105.60% 550.00$           11,550.00$           485.00$           10,185.00$            109.05% 472.50$            9,922.50$                            103.66%

0949000 Wood Chip Mulch SY 184 12.00$             2,208.00$             9.00$               1,656.00$             -25.00% 9.00$               1,656.00$             8.50$               1,564.00$              -29.17% 8.40$                1,545.60$                            -30.00%

0949022 Salix Discolor Pussy Willow 24"-36" HT. B.B. EA 16 30.00$             480.00$                56.50$             904.00$                88.33% 100.00$           1,600.00$             97.00$             1,552.00$              223.33% 94.50$              1,512.00$                            215.00%

0949039 River Birch 6'-7' Height EA 9 200.00$           1,800.00$             313.00$           2,817.00$             56.50% 400.00$           3,600.00$             350.00$           3,150.00$              75.00% 344.40$            3,099.60$                            72.20%

0949055 Aronia Arbutifolia Red Chokeberry 18"-24" HT. B.B. EA 17 35.00$             595.00$                53.50$             909.50$                52.86% 70.00$             1,190.00$             65.00$             1,105.00$              85.71% 67.20$              1,142.40$                            92.00%



DETAILED BID ANALYSIS
STATE PROJECT NO. 77-223

ROUTE 195 (STORRS ROAD) IMPROVEMENTS

Page 14

Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total

Engineer's Estimate

0202318A Management of Reusable Controlled Materials CY 250 20.00$             5,000.00$             

0202322A Disposal of Sediments - High PAH's TON 1882 95.00$             178,790.00$         

0202529 Cut Bituminous Concrete Pavement LF 1118 3.00$               3,354.00$             

0204213A Handling of Contaminated Groundwater (Estimated Cost) EST 1 59,500.00$      59,500.00$           

0204401A Handling Water (Site No. 4) LS 1 150,000.00$    150,000.00$         

0209001 Formation of Subgrade SY 1479 3.00$               4,437.00$             

0210303A Turbidity Control Curtains LS 1 15,000.00$      15,000.00$           

0210820 Water Pollution Control (Estimated Cost) EST 1 15,000.00$      15,000.00$           

0211000 Anti-Tracking Pad SY 239 33.00$             7,887.00$             

0212000 Subbase CY 18 42.00$             756.00$                

0213100 Granular Fill CY 13 60.00$             780.00$                

0219001 Sedimentation Control System LF 277 6.00$               1,662.00$             

0219011A Sediment Control System at Catch Basin EA 8 130.00$           1,040.00$             

0286001.1 Rock in Drainage Trench Excavation 0'-10' Deep CY 50 100.00$           5,000.00$             

0304002 Processed Aggregate Base CY 302 50.00$             15,100.00$           

0406171 HMA S0.5 TON 331 120.00$           39,720.00$           

0406172 HMA S0.375 TON 10 140.00$           1,400.00$             

0406236 Material for Tack Coat GAL 149 5.00$               745.00$                

0586001.10 Type 'C' Catch Basin - 0'-10' Deep EA 2 3,500.00$        7,000.00$             

0586002.10 Type 'C' Catch Basin (4" Sump) - 0'-10' Deep EA 2 4,565.00$        9,130.00$             

0586500.10 Manhole - 0'-10' Deep EA 1 3,300.00$        3,300.00$             

0601654A Retaining Wall (Site No. 4) LS 1 35,000.00$      35,000.00$           

0601655A Retaining Wall (Site No. 5) LS 1 25,000.00$      25,000.00$           

0686000.12 12" R.C. Pipe - 0'-10' Deep LF 524 60.00$             31,440.00$           

0686000.15 15" R.C. Pipe - 0'-10' Deep LF 64 60.00$             3,840.00$             

0686700.15 15" Reinforced Concrete Drainage Pipe End EA 1 1,500.00$        1,500.00$             

0686950.10 Remove Existing Pipe - 0'-10' Deep LF 43 30.00$             1,290.00$             

0702011 Intermediate Riprap CY 39 85.00$             3,315.00$             

0703034A Wing Deflector EA 9 1,000.00$        9,000.00$             

0703041A Stone/Boulder Revetment LF 1688 70.00$             118,160.00$         

0708001 Dampproofing SY 610 17.00$             10,370.00$           

0728034A Screenings CF 891 8.00$               7,128.00$             

0755014 Geeotextile (Separation - High Survivalibility) SY 77 5.00$               385.00$                

0811001 Concrete Curbing LF 1006 35.00$             35,210.00$           

0901006A Removable Bollard EA 3 500.00$           1,500.00$             

0906202 Wood Rail Fence LF 976 30.00$             29,280.00$           

0912503 Remove Metal Beam Rail LF 500 5.00$               2,500.00$             

0921001 Concrete Sidewalk SF 484 10.00$             4,840.00$             

0921005 Concrete Sidewalk Ramp SF 88 15.00$             1,320.00$             

0921039 Detectable Warning Strip EA 4 240.00$           960.00$                

0921041 Gateway Column EA 1 40,000.00$      40,000.00$           

0943001 Water For Dust Control MGAL 17 30.00$             510.00$                

0943002 Sweeping for Dust Control HR 2 75.00$             150.00$                

0944000 Furnishing and Placing Topsoil SY 5074 2.00$               10,148.00$           

0944001A Furnishing and Placing Super Enriched Topsoil SY 60 3.00$               180.00$                

0945005A Wildflower Establishment LB 21 232.00$           4,872.00$             

0949000 Wood Chip Mulch SY 184 12.00$             2,208.00$             

0949022 Salix Discolor Pussy Willow 24"-36" HT. B.B. EA 16 30.00$             480.00$                

0949039 River Birch 6'-7' Height EA 9 200.00$           1,800.00$             

0949055 Aronia Arbutifolia Red Chokeberry 18"-24" HT. B.B. EA 17 35.00$             595.00$                

Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Average Median Minimum Maximum
Statistics (Lowest Three Bidders)Empire Paving, Inc. LaRosa Construction Company, Inc. Manafort Brothers, Inc.

60.00$              15,000.00$             200.00% 14.00$            3,500.00$               -30.00% 41.40$              10,350.00$            107.00%

64.20$              120,824.40$           -32.42% 55.50$            104,451.00$           -41.58% 56.50$              106,333.00$          -40.53%

3.00$                3,354.00$               0.00% 4.50$              5,031.00$               50.00% 1.65$                1,844.70$              -45.00%

59,500.00$       59,500.00$             0.00% 59,500.00$     59,500.00$             0.00% 59,500.00$       59,500.00$            0.00%

204,700.00$     204,700.00$           36.47% 175,000.00$   175,000.00$           16.67% 632,000.00$     632,000.00$          321.33%

16.00$              23,664.00$             433.33% 2.60$              3,845.40$               -13.33% 6.50$                9,613.50$              116.67%

5,000.00$         5,000.00$               -66.67% 6,400.00$       6,400.00$               -57.33% 5,200.00$         5,200.00$              -65.33%

15,000.00$       15,000.00$             0.00% 15,000.00$     15,000.00$             0.00% 15,000.00$       15,000.00$            0.00%

30.00$              7,170.00$               -9.09% 10.00$            2,390.00$               -69.70% 16.00$              3,824.00$              -51.52%

69.00$              1,242.00$               64.29% 49.00$            882.00$                  16.67% 160.00$            2,880.00$              280.95%

102.00$            1,326.00$               70.00% 62.00$            806.00$                  3.33% 86.00$              1,118.00$              43.33%

6.50$                1,800.50$               8.33% 7.50$              2,077.50$               25.00% 4.05$                1,121.85$              -32.50%

150.00$            1,200.00$               15.38% 330.00$          2,640.00$               153.85% 113.00$            904.00$                 -13.08%

300.00$            15,000.00$             200.00% 175.00$          8,750.00$               75.00% 180.00$            9,000.00$              80.00%

70.00$              21,140.00$             40.00% 50.00$            15,100.00$             0.00% 51.20$              15,462.40$            2.40%

150.00$            49,650.00$             25.00% 218.00$          72,158.00$             81.67% 155.00$            51,305.00$            29.17%

286.00$            2,860.00$               104.29% 240.00$          2,400.00$               71.43% 300.00$            3,000.00$              114.29%

13.50$              2,011.50$               170.00% 10.50$            1,564.50$               110.00% 14.00$              2,086.00$              180.00%

5,000.00$         10,000.00$             42.86% 3,200.00$       6,400.00$               -8.57% 4,500.00$         9,000.00$              28.57%

5,300.00$         10,600.00$             16.10% 4,100.00$       8,200.00$               -10.19% 5,500.00$         11,000.00$            20.48%

5,400.00$         5,400.00$               63.64% 2,650.00$       2,650.00$               -19.70% 4,500.00$         4,500.00$              36.36%

22,740.00$       22,740.00$             -35.03% 164,900.00$   164,900.00$           371.14% 34,970.00$       34,970.00$            -0.09%

10,000.00$       10,000.00$             -60.00% 15,000.00$     15,000.00$             -40.00% 8,203.00$         8,203.00$              -67.19%

70.00$              36,680.00$             16.67% 36.00$            18,864.00$             -40.00% 105.00$            55,020.00$            75.00%

86.00$              5,504.00$               43.33% 46.00$            2,944.00$               -23.33% 115.00$            7,360.00$              91.67%

1,000.00$         1,000.00$               -33.33% 775.00$          775.00$                  -48.33% 1,800.00$         1,800.00$              20.00%

50.00$              2,150.00$               66.67% 21.00$            903.00$                  -30.00% 63.10$              2,713.30$              110.33%

88.50$              3,451.50$               4.12% 108.00$          4,212.00$               27.06% 109.00$            4,251.00$              28.24%

5,000.00$         45,000.00$             400.00% 3,500.00$       31,500.00$             250.00% 2,210.00$         19,890.00$            121.00%

225.00$            379,800.00$           221.43% 90.00$            151,920.00$           28.57% 36.00$              60,768.00$            -48.57%

18.00$              10,980.00$             5.88% 29.00$            17,690.00$             70.59% 17.00$              10,370.00$            0.00%

6.00$                5,346.00$               -25.00% 2.55$              2,272.05$               -68.13% 5.25$                4,677.75$              -34.38%

3.00$                231.00$                  -40.00% 10.00$            770.00$                  100.00% 3.35$                257.95$                 -33.00%

39.00$              39,234.00$             11.43% 33.50$            33,701.00$             -4.29% 47.60$              47,885.60$            36.00%

2,700.00$         8,100.00$               440.00% 2,875.00$       8,625.00$               475.00% 2,500.00$         7,500.00$              400.00%

49.39$              48,204.64$             64.63% 110.00$          107,360.00$           266.67% 95.00$              92,720.00$            216.67%

8.00$                4,000.00$               60.00% 10.00$            5,000.00$               100.00% 8.00$                4,000.00$              60.00%

16.00$              7,744.00$               60.00% 9.00$              4,356.00$               -10.00% 20.60$              9,970.40$              106.00%

30.00$              2,640.00$               100.00% 16.00$            1,408.00$               6.67% 30.00$              2,640.00$              100.00%

250.00$            1,000.00$               4.17% 551.00$          2,204.00$               129.58% 299.50$            1,198.00$              24.79%

16,000.00$       16,000.00$             -60.00% 6,200.00$       6,200.00$               -84.50% 15,000.00$       15,000.00$            -62.50%

10.00$              170.00$                  -66.67% 29.00$            493.00$                  -3.33% 96.10$              1,633.70$              220.33%

100.00$            200.00$                  33.33% 102.00$          204.00$                  36.00% 108.00$            216.00$                 44.00%

9.00$                45,666.00$             350.00% 9.00$              45,666.00$             350.00% 5.35$                27,145.90$            167.50%

17.50$              1,050.00$               483.33% 14.40$            864.00$                  380.00% 9.55$                573.00$                 218.33%

4.26$                89.46$                    -98.16% 660.00$          13,860.00$             184.48% 4.30$                90.30$                   -98.15%

12.00$              2,208.00$               0.00% 18.00$            3,312.00$               50.00% 12.00$              2,208.00$              0.00%

60.00$              960.00$                  100.00% 70.00$            1,120.00$               133.33% 60.00$              960.00$                 100.00%

390.00$            3,510.00$               95.00% 600.00$          5,400.00$               200.00% 390.00$            3,510.00$              95.00%

76.00$              1,292.00$               117.14% 74.00$            1,258.00$               111.43% 76.00$              1,292.00$              117.14%
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff.

Engineer's Estimate Richards Corporation (Lowest Bid) Loureiro Contractors (2nd Lowest Bid) Guerrera Construction Co. (3rd Lowest Bid) C.J. Fucci, Inc.

0949086 Clethra Alnifolia, Sweet Pepperbush, 18"-24" Ht. EA 4 40.00$             160.00$                65.50$             262.00$                63.75% 65.00$             260.00$                65.00$             260.00$                 62.50% 63.00$              252.00$                               57.50%

0949090 Quercus Bicolor, Swamp White Oak, 3.5" - 4" CAL. B.B. EA 3 500.00$           1,500.00$             1,860.00$        5,580.00$             272.00% 1,230.00$        3,690.00$             1,230.00$        3,690.00$              146.00% 1,300.00$         3,900.00$                            160.00%

0949101 Cornus Amomum Silky Dogwood 3'-4' HT. B.R. EA 4 40.00$             160.00$                81.00$             324.00$                102.50% 8.00$               32.00$                  22.00$             88.00$                   -45.00% 24.00$              96.00$                                 -40.00%

0949129 Cephalanthus Occidentalis, Buttonbush 1 Gallon Container EA 17 25.00$             425.00$                44.50$             756.50$                78.00% 42.00$             714.00$                38.00$             646.00$                 52.00% 40.00$              680.00$                               60.00%

0949133 Vaccinium Corymbosum, Highbush Blueberry 18"-24" HT. EA 16 40.00$             640.00$                58.00$             928.00$                45.00% 70.00$             1,120.00$             67.00$             1,072.00$              67.50% 68.00$              1,088.00$                            70.00%

0949208 Silver Maple 2"-2.5" CONT EA 3 150.00$           450.00$                565.00$           1,695.00$             276.67% 2,750.00$        8,250.00$             750.00$           2,250.00$              400.00% 776.00$            2,328.00$                            417.33%

0949292 Alnus Incana, Speckled Alder 18"-24" HT. B.B EA 15 30.00$             450.00$                60.00$             900.00$                100.00% 65.00$             975.00$                63.00$             945.00$                 110.00% 63.00$              945.00$                               110.00%

0949531 Viburnum Recognatum, Northern Arrowwood 18"-24" HT. B.B. EA 26 40.00$             1,040.00$             56.50$             1,469.00$             41.25% 60.00$             1,560.00$             58.00$             1,508.00$              45.00% 58.00$              1,508.00$                            45.00%

0949544 Weeping Willow 6'-8' Height EA 9 200.00$           1,800.00$             491.50$           4,423.50$             145.75% 475.00$           4,275.00$             450.00$           4,050.00$              125.00% 460.00$            4,140.00$                            130.00%

0949589 American Cranberrybush 18"-24" EA 9 65.00$             585.00$                44.50$             400.50$                -31.54% 75.00$             675.00$                70.00$             630.00$                 7.69% 72.00$              648.00$                               10.77%

0949834 Acer Rubrum Red Maple 3"-4" CAL. B.B. EA 14 500.00$           7,000.00$             580.00$           8,120.00$             16.00% 575.00$           8,050.00$             950.00$           13,300.00$            90.00% 933.00$            13,062.00$                          86.60%

0949915 Rhododendron Viscosum, Swamp Azalea 24"-36" HT. B.B. EA 20 110.00$           2,200.00$             143.00$           2,860.00$             30.00% 55.00$             1,100.00$             55.00$             1,100.00$              -50.00% 54.00$              1,080.00$                            -50.91%

0949932 Green Ash 2.5"-3" CAL. EA 2 200.00$           400.00$                1,115.00$        2,230.00$             457.50% 1,000.00$        2,000.00$             900.00$           1,800.00$              350.00% 920.00$            1,840.00$                            360.00%

0950005 Turf Establishment SY 5074 2.00$               10,148.00$           1.50$               7,611.00$             -25.00% 2.50$               12,685.00$           1.70$               8,625.80$              -15.00% 2.14$                10,858.36$                          7.00%

0950043A Wetland Grass Establishment SF 539 0.40$               215.60$                0.40$               215.60$                0.00% 0.25$               134.75$                0.20$               107.80$                 -50.00% 0.21$                113.19$                               -47.50%

0952051A Control and Removal of Invasive Vegetation SY 4507 5.00$               22,535.00$           8.50$               38,309.50$           70.00% 4.00$               18,028.00$           3.50$               15,774.50$            -30.00% 3.68$                16,585.76$                          -26.40%

0971001A Maintenance and Protection of Traffic (1% of Subtotal) LS 1 20,440.00$      20,440.00$           5,150.00$        5,150.00$             -74.80% 2,000.00$        2,000.00$             50,000.00$      50,000.00$            144.62% 250,000.00$     250,000.00$                        1123.09%

0980001 Construction Staking (2% of Subtotal) LS 1 40,880.00$      40,880.00$           9,255.00$        9,255.00$             -77.36% 30,000.00$      30,000.00$           40,000.00$      40,000.00$            -2.15% 20,000.00$       20,000.00$                          -51.08%

0992087A Kiosk EA 2 12,000.00$      24,000.00$           10,765.00$      21,530.00$           -10.29% 17,500.00$      35,000.00$           8,000.00$        16,000.00$            -33.33% 9,500.00$         19,000.00$                          -20.83%

0992090A Bench EA 2 3,500.00$        7,000.00$             3,370.00$        6,740.00$             -3.71% 3,500.00$        7,000.00$             2,500.00$        5,000.00$              -28.57% 1,800.00$         3,600.00$                            -48.57%

1004296A Solar Powered Emergency Call Box EA 3 5,000.00$        15,000.00$           15,365.00$      46,095.00$           207.30% 12,500.00$      37,500.00$           12,500.00$      37,500.00$            150.00% 15,000.00$       45,000.00$                          200.00%

1208932 Sign Face - Sheet Aluminum (Type IV Reflective Sheeting) SF 150 40.00$             6,000.00$             45.25$             6,787.50$             13.13% 27.00$             4,050.00$             70.00$             10,500.00$            75.00% 58.00$              8,700.00$                            45.00%

1210102 4" Yellow Epoxy Resin Pavement Markings LF 40 1.00$               40.00$                  1.55$               62.00$                  55.00% 1.50$               60.00$                  1.00$               40.00$                   0.00% 1.30$                52.00$                                 30.00%

1210106 12" White Epoxy Resin Pavement Markings LF 15 2.00$               30.00$                  4.75$               71.25$                  137.50% 5.00$               75.00$                  150.00% 6.00$               90.00$                   200.00% 4.00$                60.00$                                 100.00%

2,168,730.60$     2,119,000.00$     -2.29% 2,085,424.35$     -3.84% 2,483,369.35$      14.51% 2,398,877.41$                     -10461403832.74%

13,824,730.60$   14,299,000.00$   3.43% 15,071,567.00$   9.02% 16,022,693.60$    15.90% 17,108,624.51$                   49870838032.78%Total  Alternate No. 1 + Total Base Contract:

 Alternate No. 1 Bid
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Contract  Contract  
Item No. Item Unit Qty. Unit Price Extended Total

Engineer's Estimate

0949086 Clethra Alnifolia, Sweet Pepperbush, 18"-24" Ht. EA 4 40.00$             160.00$                

0949090 Quercus Bicolor, Swamp White Oak, 3.5" - 4" CAL. B.B. EA 3 500.00$           1,500.00$             

0949101 Cornus Amomum Silky Dogwood 3'-4' HT. B.R. EA 4 40.00$             160.00$                

0949129 Cephalanthus Occidentalis, Buttonbush 1 Gallon Container EA 17 25.00$             425.00$                

0949133 Vaccinium Corymbosum, Highbush Blueberry 18"-24" HT. EA 16 40.00$             640.00$                

0949208 Silver Maple 2"-2.5" CONT EA 3 150.00$           450.00$                

0949292 Alnus Incana, Speckled Alder 18"-24" HT. B.B EA 15 30.00$             450.00$                

0949531 Viburnum Recognatum, Northern Arrowwood 18"-24" HT. B.B. EA 26 40.00$             1,040.00$             

0949544 Weeping Willow 6'-8' Height EA 9 200.00$           1,800.00$             

0949589 American Cranberrybush 18"-24" EA 9 65.00$             585.00$                

0949834 Acer Rubrum Red Maple 3"-4" CAL. B.B. EA 14 500.00$           7,000.00$             

0949915 Rhododendron Viscosum, Swamp Azalea 24"-36" HT. B.B. EA 20 110.00$           2,200.00$             

0949932 Green Ash 2.5"-3" CAL. EA 2 200.00$           400.00$                

0950005 Turf Establishment SY 5074 2.00$               10,148.00$           

0950043A Wetland Grass Establishment SF 539 0.40$               215.60$                

0952051A Control and Removal of Invasive Vegetation SY 4507 5.00$               22,535.00$           

0971001A Maintenance and Protection of Traffic (1% of Subtotal) LS 1 20,440.00$      20,440.00$           

0980001 Construction Staking (2% of Subtotal) LS 1 40,880.00$      40,880.00$           

0992087A Kiosk EA 2 12,000.00$      24,000.00$           

0992090A Bench EA 2 3,500.00$        7,000.00$             

1004296A Solar Powered Emergency Call Box EA 3 5,000.00$        15,000.00$           

1208932 Sign Face - Sheet Aluminum (Type IV Reflective Sheeting) SF 150 40.00$             6,000.00$             

1210102 4" Yellow Epoxy Resin Pavement Markings LF 40 1.00$               40.00$                  

1210106 12" White Epoxy Resin Pavement Markings LF 15 2.00$               30.00$                  

2,168,730.60$     

13,824,730.60$   Total  Alternate No. 1 + Total Base Contract:

 Alternate No. 1 Bid

Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Unit Price Extended Total % Diff. Average Median Minimum Maximum
Statistics (Lowest Three Bidders)Empire Paving, Inc. LaRosa Construction Company, Inc. Manafort Brothers, Inc.

60.00$              240.00$                  50.00% 70.00$            280.00$                  75.00% 60.00$              240.00$                 50.00%

1,450.00$         4,350.00$               190.00% 2,000.00$       6,000.00$               300.00% 1,450.00$         4,350.00$              190.00%

72.00$              288.00$                  80.00% 66.00$            264.00$                  65.00% 72.00$              288.00$                 80.00%

34.00$              578.00$                  36.00% 24.00$            408.00$                  -4.00% 34.00$              578.00$                 36.00%

63.00$              1,008.00$               57.50% 74.00$            1,184.00$               85.00% 63.00$              1,008.00$              57.50%

910.00$            2,730.00$               506.67% 1,100.00$       3,300.00$               633.33% 910.00$            2,730.00$              506.67%

66.00$              990.00$                  120.00% 64.00$            960.00$                  113.33% 66.00$              990.00$                 120.00%

88.00$              2,288.00$               120.00% 70.00$            1,820.00$               75.00% 88.00$              2,288.00$              120.00%

310.00$            2,790.00$               55.00% 555.00$          4,995.00$               177.50% 310.00$            2,790.00$              55.00%

88.00$              792.00$                  35.38% 64.00$            576.00$                  -1.54% 88.00$              792.00$                 35.38%

1,600.00$         22,400.00$             220.00% 1,550.00$       21,700.00$             210.00% 910.00$            12,740.00$            82.00%

66.00$              1,320.00$               -40.00% 98.00$            1,960.00$               -10.91% 66.00$              1,320.00$              -40.00%

900.00$            1,800.00$               350.00% 1,100.00$       2,200.00$               450.00% 900.00$            1,800.00$              350.00%

0.79$                4,008.46$               -60.50% 2.90$              14,714.60$             45.00% 0.80$                4,059.20$              -60.00%

0.30$                161.70$                  -25.00% 0.60$              323.40$                  50.00% 0.30$                161.70$                 -25.00%

2.30$                10,366.10$             -54.00% 15.50$            69,858.50$             210.00% 4.15$                18,704.05$            -17.00%

70,000.00$       70,000.00$             242.47% 3,800.00$       3,800.00$               -81.41% 27,790.00$       27,790.00$            35.96%

55,000.00$       55,000.00$             34.54% 12,000.00$     12,000.00$             -70.65% 37,890.00$       37,890.00$            -7.31%

12,000.00$       24,000.00$             0.00% 8,000.00$       16,000.00$             -33.33% 11,000.00$       22,000.00$            -8.33%

3,700.00$         7,400.00$               5.71% 2,500.00$       5,000.00$               -28.57% 6,001.00$         12,002.00$            71.46%

12,400.00$       37,200.00$             148.00% 14,260.00$     42,780.00$             185.20% 12,400.00$       37,200.00$            148.00%

65.00$              9,750.00$               62.50% 32.00$            4,800.00$               -20.00% 117.00$            17,550.00$            192.50%

4.00$                160.00$                  300.00% 1.50$              60.00$                    50.00% 1.30$                52.00$                   30.00%

4.00$                60.00$                    100.00% 4.60$              69.00$                    130.00% 4.00$                60.00$                   100.00%

2,622,008.66$       -6825935026.14% 2,824,423.45$       1946808283.70% 3,232,646.15$       -103.09%

16,797,115.99$     18624384255.37% 17,999,676.76$     11321422603.39% 21,026,031.08$     -95.78%
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