

|        | B017-11 Remediation of 177 State Street  |      |          | Standard Demolition Services, Inc  |                      | Cherry Hill Construction Inc   |                      |
|--------|--|------|----------|--|----------------------|--|----------------------|
|        | October 25, 2016 at 2:00 PM  |      |          | 30 Nutmeg Drive  |                      | 51 Ciro Rd   |                      |
|        |  |      |          | Trumbull, CT 06611   |                      | No Branford, CT 06471  |                      |
|        |  |      |          | 203.380.8300   |                      | 203.488.7929   |                      |
|        |  |      |          | 203.380.8944 Fax   |                      | 203.488.6625 Fax   |                      |
|        |  |      |          | Stephen Goldblum, President  |                      | Robert Sachs, President  |                      |
|        |  |      |          | <a href="mailto:sgoldblum@demolitionservices.com">sgoldblum@demolitionservices.com</a> |                      | <a href="mailto:robert@cherryhillinc.com">robert@cherryhillinc.com</a> |                      |
| Item # | Description  | Unit | Quantity | Unit Price   | Extended Price       | Unit Price   | Extended Price       |
| 1      | Mobilization   | LS   | 1        | \$ 31,500.00   | \$ 31,500.00         | \$ 45,000.00   | \$ 45,000.00         |
| 2      | Installation of all erosion and sedimentation controls   | LF   | 380      | \$ 5.75  | \$ 2,185.00          | \$ 4.50  | \$ 1,710.00          |
| 3      | Installation and maintenance of temporary fencing  | LF   | 1000     | \$ 8.25  | \$ 8,250.00          | \$ 10.00   | \$ 10,000.00         |
| 4      | Handling, loading, transportation and disposal of pavement from site to facility                                   | Ton  | 1400     | \$ 22.25   | \$ 31,150.00         | \$ 12.00   | \$ 16,800.00         |
| 5      | In-situ waste characterization sampling for excess impacted soil   | Each |          | \$ 1,100.00  | \$ 3,300.00          | \$ 1,000.00  | \$ 3,000.00          |
| 6      | In-situ waste characterization sampling for Excavation A, B and C  | Each |          | \$ 1,100.00  | \$ 2,200.00          | \$ 1,000.00  | \$ 1,000.00          |
| 7      | Excavation, loading, transportation and disposal of excess soil generated during final site grading                | Ton  | 1200     | \$ 41.50   | \$ 49,800.00         | \$ 68.00   | \$ 81,600.00         |
| 8      | Excavation, direct loading, transportation and disposal from site impacted soil associated with Excavation A, B, C | Ton  | 300      | \$ 49.00   | \$ 14,700.00         | \$ 70.00   | \$ 21,000.00         |
| 9      | Collection of laboratory analytical confirmation samples at Excavation A, B, C                                     | Each | 16       | \$ 700.00  | \$ 11,200.00         | \$ 900.00  | \$ 14,400.00         |
| 10     | Trenching, procurement, installation connection to and rehabilitation of drywell, backfilling for pipe             | LS   | 1        | \$ 11,000.00   | \$ 11,000.00         | \$ 3,500.00  | \$ 3,500.00          |
| 11     | Backfilling of Excavations A, B, C and compaction using site soil to be removed                                    | CY   | 190      | \$ 9.00  | \$ 1,710.00          | \$ 40.00   | \$ 7,600.00          |
|        | <b>TOTAL BASE BID</b>  |      |          |  | <b>\$ 166,995.00</b> |  | <b>\$ 205,610.00</b> |
|        |  |      |          | <b>**Bid withdrawn**</b>   |                      |  |                      |
|        | <b>Alternates</b>  |      |          |  |                      |  |                      |
| A1     | If confirmed through sampling, excavation direct loading, transportation and disposal of hazardous soil            | Ton  | 1        | \$ 1,000.00  | \$ 1,000.00          | \$ 198.00  | \$ 198.00            |
| A2     | Procurement and placement of 3 inches of 2-inch minus gravel for stability   | Ton  | 900      | \$ 28.75   | \$ 25,875.00         | \$ 30.00   | \$ 27,000.00         |
| A3     | Procurement and placement of a demarcation layer on top of the final remediation subgrade                          | LS   | 1        | \$ 16,000.00   | \$ 16,000.00         | \$ 20,000.00   | \$ 20,000.00         |
| A4     | Excavation, loading, transportation and disposal from site to facility of excess soil                              | Ton  | 2300     | \$ 43.00   | \$ 98,900.00         | \$ 198.00  | \$ 455,400.00        |

|        | B017-11 Remediation of 177 State Street  |      |          | True Blue Environmental, Inc   |                      | RED Technologies, LLC  |                      |
|--------|--|------|----------|--|----------------------|--|----------------------|
|        | October 25, 2016 at 2:00 PM  |      |          | 5 Northfield Rd  |                      | 10 Northwood Drive   |                      |
|        |  |      |          | Wallingford, CT 06492  |                      | Bloomfield, CT 06002   |                      |
|        |  |      |          | 203.269.3355 ext 308   |                      | 860.218.2428 ext 180   |                      |
|        |  |      |          | 203.265.6357   |                      | 860.218.2433 Fax   |                      |
|        |  |      |          | Jeffrey James, Secretary   |                      | Barbara E. Westhaver, Member   |                      |
|        |  |      |          | <a href="mailto:jjames@trueblueenvironmental.com">jjames@trueblueenvironmental.com</a> |                      | <a href="mailto:bwesthaver@redtechllc.com">bwesthaver@redtechllc.com</a> |                      |
|        |  |      |          |  |                      |  |                      |
| Item # | Description  | Unit | Quantity | Unit Price   | Extended Price       | Unit Price   | Extended Price       |
| 1      | Mobilization   | LS   | 1        | \$ 14,690.00   | \$ 14,690.00         | \$ 55,000.00   | \$ 55,000.00         |
| 2      | Installation of all erosion and sedimentation controls   | LF   | 380      | \$ 3.50  | \$ 1,330.00          | \$ 8.00  | \$ 3,040.00          |
| 3      | Installation and maintenance of temporary fencing  | LF   | 1000     | \$ 14.40   | \$ 14,400.00         | \$ 7.00  | \$ 7,000.00          |
| 4      | Handling, loading, transportation and disposal of pavement from site to facility                                   | Ton  | 1400     | \$ 14.60   | \$ 20,440.00         | \$ 21.00   | \$ 29,400.00         |
| 5      | In-situ waste characterization sampling for excess impacted soil   | Each |          | \$ 1,560.00  | \$ 1,560.00          | \$ 475.00  | \$ 1,425.00          |
| 6      | In-situ waste characterization sampling for Excavation A, B and C  | Each |          | \$ 1,560.00  | \$ 1,560.00          | \$ 475.00  | \$ 1,425.00          |
| 7      | Excavation, loading, transportation and disposal of excess soil generated during final site grading                | Ton  | 1200     | \$ 82.00   | \$ 98,400.00         | \$ 64.00   | \$ 76,800.00         |
| 8      | Excavation, direct loading, transportation and disposal from site impacted soil associated with Excavation A, B, C | Ton  | 300      | \$ 82.00   | \$ 24,600.00         | \$ 72.00   | \$ 21,600.00         |
| 9      | Collection of laboratory analytical confirmation samples at Excavation A, B, C                                     | Each | 16       | \$ 960.00  | \$ 15,360.00         | \$ 250.00  | \$ 4,000.00          |
| 10     | Trenching, procurement, installation connection to and rehabilitation of drywell, backfilling for pipe             | LS   | 1        | \$ 8,600.00  | \$ 8,600.00          | \$ 14,000.00   | \$ 14,000.00         |
| 11     | Backfilling of Excavations A, B, C and compaction using site soil to be removed                                    | CY   | 190      | \$ 31.00   | \$ 5,890.00          | \$ 45.00   | \$ 8,550.00          |
|        |  |      |          |  |                      |  |                      |
|        | <b>TOTAL BASE BID</b>  |      |          |  | <b>\$ 206,830.00</b> |  | <b>\$ 222,240.00</b> |
|        |  |      |          |  |                      |  |                      |
|        |  |      |          |  |                      |  |                      |
|        | <b>Alternates</b>  |      |          |  |                      |  |                      |
| A1     | If confirmed through sampling, excavation direct loading, transportation and disposal of hazardous soil            | Ton  | 1        | \$ 600.00  | \$ 600.00            | \$ 900.00  | \$ 900.00            |
| A2     | Procurement and placement of 3 inches of 2-inch minus gravel for stability   | Ton  | 900      | \$ 35.00   | \$ 31,500.00         | \$ 40.00   | \$ 36,000.00         |
| A3     | Procurement and placement of a demarcation layer on top of the final remediation subgrade                          | LS   | 1        | \$ 7,687.00  | \$ 7,687.00          | \$ 10,500.00   | \$ 10,500.00         |
| A4     | Excavation, loading, transportation and disposal from site to facility of excess soil                              | Ton  | 2300     | \$ 82.00   | \$ 188,600.00        | \$ 64.00   | \$ 147,200.00        |

|        |  |      |          |  |                      |  |                      |
|--------|--|------|----------|--|----------------------|--|----------------------|
|        | B017-11 Remediation of 177 State Street  |      |          | Connecticut Tank Removal, Inc                                  |                      | Laydon Industries, LLC   |                      |
|        | October 25, 2016 at 2:00 PM  |      |          | 118 Burr Court   |                      | 51 Longhini Lane   |                      |
|        |  |      |          | Bridgeport, CT 06605   |                      | New Haven, CT 06519  |                      |
|        |  |      |          | 203.384.6020   |                      | 203.562.7283   |                      |
|        |  |      |          | 203.384.6054 Fax   |                      | 203.562.7200 Fax   |                      |
|        |  |      |          | Hugh J. Plunkett, CFO  |                      | Kristy Laydon, Vice President  |                      |
|        |  |      |          | <a href="mailto:hplunkett@cttank.com">hplunkett@cttank.com</a> |                      | <a href="mailto:kristy@laydonindustries.com">kristy@laydonindustries.com</a> |                      |
| Item # | Description  | Unit | Quantity | Unit Price   | Extended Price       | Unit Price   | Extended Price       |
| 1      | Mobilization   | LS   | 1        | \$ 27,445.00   | \$ 27,445.00         | \$ 82,500.00   | \$ 82,500.00         |
| 2      | Installation of all erosion and sedimentation controls   | LF   | 380      | \$ 18.20   | \$ 6,916.00          | \$ 8.60  | \$ 3,268.00          |
| 3      | Installation and maintenance of temporary fencing  | LF   | 1000     | \$ 7.00  | \$ 7,000.00          | \$ 11.85   | \$ 11,850.00         |
| 4      | Handling, loading, transportation and disposal of pavement from site to facility                                   | Ton  | 1400     | \$ 18.00   | \$ 25,200.00         | \$ 28.00   | \$ 39,200.00         |
| 5      | In-situ waste characterization sampling for excess impacted soil   | Each |          | \$ 2,440.00  | \$ 7,320.00          | \$ 2,500.00  | \$ 2,500.00          |
| 6      | In-situ waste characterization sampling for Excavation A, B and C  | Each |          | \$ 2,440.00  | \$ 4,880.00          | \$ 3,000.00  | \$ 3,000.00          |
| 7      | Excavation, loading, transportation and disposal of excess soil generated during final site grading                | Ton  | 1200     | \$ 68.45   | \$ 82,140.00         | \$ 63.55   | \$ 76,260.00         |
| 8      | Excavation, direct loading, transportation and disposal from site impacted soil associated with Excavation A, B, C | Ton  | 300      | \$ 83.45   | \$ 25,035.00         | \$ 72.00   | \$ 21,600.00         |
| 9      | Collection of laboratory analytical confirmation samples at Excavation A, B, C                                     | Each | 16       | \$ 1,375.00  | \$ 22,000.00         | \$ 1,130.00  | \$ 18,080.00         |
| 10     | Trenching, procurement, installation connection to and rehabilitation of drywell, backfilling for pipe             | LS   | 1        | \$ 11,250.00   | \$ 11,250.00         | \$ 13,087.50   | \$ 13,087.50         |
| 11     | Backfilling of Excavations A, B, C and compaction using site soil to be removed                                    | CY   | 190      | \$ 23.75   | \$ 4,512.50          | \$ 51.00   | \$ 9,690.00          |
|        | <b>TOTAL BASE BID</b>  |      |          |  | <b>\$ 223,698.50</b> |  | <b>\$ 281,035.50</b> |
|        | <b>Alternates</b>  |      |          |  |                      |  |                      |
| A1     | If confirmed through sampling, excavation direct loading, transportation and disposal of hazardous soil            | Ton  | 1        | \$ 218.75  | \$ 218.75            | \$ 350.00  | \$ 350.00            |
| A2     | Procurement and placement of 3 inches of 2-inch minus gravel for stability   | Ton  | 900      | \$ 38.25   | \$ 34,425.00         | \$ 22.00   | \$ 19,800.00         |
| A3     | Procurement and placement of a demarcation layer on top of the final remediation subgrade                          | LS   | 1        | \$ 9,605.00  | \$ 9,605.00          | \$ 11,735.00   | \$ 11,735.00         |
| A4     | Excavation, loading, transportation and disposal from site to facility of excess soil                              | Ton  | 2300     | \$ 66.75   | \$ 153,525.00        | \$ 51.00   | \$ 117,300.00        |

|        | B017-11 Remediation of 177 State Street  |      |          | SumCo Eco-Contracting, LLC                                     |                        | LaRosa Construction Co, Inc                            |                            |
|--------|--|------|----------|--|------------------------|--|----------------------------|
|        | October 25, 2016 at 2:00 PM  |      |          | 16 Front Street, Suite 209                                     |                        | 1400 Old No Colony Rd                                  |                            |
|        |  |      |          | Salem, MA 01970  |                        | Meriden, CT 06450                                      |                            |
|        |  |      |          | 978.744.1515   |                        | 203-237-5409   |                            |
|        |  |      |          | 815.570.5022 Fax   |                        | 203-235-0611 Fax                                       |                            |
|        |  |      |          | Richard Sumner, Manager  |                        | John A LaRosa, President                               |                            |
|        |  |      |          | <a href="mailto:csumner@sumcoeco.com">csumner@sumcoeco.com</a> |                        | <a href="mailto:lci@larosacc.com">lci@larosacc.com</a> |                            |
| Item # | Description  | Unit | Quantity | Unit Price   | Extended Price         | Unit Price   | Extended Price             |
| 1      | Mobilization   | LS   | 1        | \$ 42,000.00   | \$ 42,000.00           | \$ 70,235.72   | \$ 70,235.72               |
| 2      | Installation of all erosion and sedimentation controls   | LF   | 380      | \$ 4.00  | \$ 1,520.00            | \$ 11.47   | \$ 4,358.60                |
| 3      | Installation and maintenance of temporary fencing  | LF   | 1000     | \$ 5.00  | \$ 5,000.00            | \$ 12.09   | \$ 12,090.00               |
| 4      | Handling, loading, transportation and disposal of pavement from site to facility                                   | Ton  | 1400     | \$ 50.00   | \$ 70,000.00           | \$ 64.83   | \$ 90,762.00               |
| 5      | In-situ waste characterization sampling for excess impacted soil   | Each |          | \$ 8,000.00  | \$ 8,000.00            | \$ 888.00  | \$ 5,328.00                |
| 6      | In-situ waste characterization sampling for Excavation A, B and C  | Each |          | \$ 6,500.00  | \$ 6,500.00            | \$ 888.00  | \$ 5,328.00                |
| 7      | Excavation, loading, transportation and disposal of excess soil generated during final site grading                | Ton  | 1200     | \$ 90.00   | \$ 108,000.00          | \$ 65.12   | \$ 78,144.00               |
| 8      | Excavation, direct loading, transportation and disposal from site impacted soil associated with Excavation A, B, C | Ton  | 300      | \$ 75.00   | \$ 22,500.00           | \$ 67.65   | \$ 81,180.00               |
| 9      | Collection of laboratory analytical confirmation samples at Excavation A, B, C                                     | Each | 16       | \$ 310.00  | \$ 4,960.00            | \$ 1,088.00  | \$ 17,408.00               |
| 10     | Trenching, procurement, installation connection to and rehabilitation of drywell, backfilling for pipe             | LS   | 1        | \$ 12,000.00   | \$ 12,000.00           | \$ 7,575.00  | \$ 7,575.00                |
| 11     | Backfilling of Excavations A, B, C and compaction using site soil to be removed                                    | CY   | 190      | \$ 60.00   | \$ 11,400.00           | \$ 10.10   | \$ 1,919.00                |
|        | <b>TOTAL BASE BID</b>  |      |          |  | <b>\$ 291,880.00</b>   |  | <b>\$ 374,328.32</b>       |
|        |  |      |          |  |                        |  |                            |
|        |  |      |          |  |                        |  | **changed quantity of tons |
|        | <b>Alternates</b>  |      |          |  |                        |  | from 300 to 1200           |
| A1     | If confirmed through sampling, excavation direct loading, transportation and disposal of hazardous soil            | Ton  | 1        | \$ 3,200.00  | \$ 3,200.00            | \$ 427.88  | \$ 427.88                  |
| A2     | Procurement and placement of 3 inches of 2-inch minus gravel for stability   | Ton  | 900      | \$ 35.00   | \$ 31,500.00           | \$ 27.34   | \$ 24,606.00               |
| A3     | Procurement and placement of a demarcation layer on top of the final remediation subgrade                          | LS   | 1        | \$ 6,300.00  | \$ 6,300.00            | \$ 9,968.58  | \$ 9,968.58                |
| A4     | Excavation, loading, transportation and disposal from site to facility of excess soil                              | Ton  | 2300     | \$ 45.00   | <b>\$ 103,500.00</b> * | \$ 64.13   | \$ 147,499.00              |