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NOTICE TO BIDDERS 

ADDENDUM #001 
 
 
TO THE BID FOR:  B017-17 Meriden Police Department Cooling Tower Replacement 
 
FOR:  City of Meriden 

 
BID OPENING DATE:  November 15, 2016 at 2:00 PM  
 
Please acknowledge receipt of all addenda on the Proposal Pages. 
 
The purpose of this addendum is to: 
 

• Provide the Sign in Sheet from the Mandatory Pre-Bid meeting.    
 
(Attached) 

 
• Answer RFIs. 

 
1. Drawing ME1.1, General Note #8 for temporary cooling of (3) interior spaces: where can heat be rejected 
from these spaces while temporary cooling is in place? Do any of these spaces have operable windows? If 
not, where can the heat be rejected to, and what is the distance for running temporary ducts? 

 
DRAWINGS  
 
1. Drawing ME1-1 – Cooling Tower Control Add: Reconnect tower to existing Energy management 

system by CTC. 
2. Drawing ME1-1 – Cooling Tower Piping Diagram Add: Provide six neoprene waffle pads, Super 

W by Mason Industries. Install pads on the tower supports. 
3. Drawing ME1-1 – Cooling Tower Piping Diagram Revise: Omit new support rails. Install Tower 

on existing concrete beams. Extend existing concrete beam as required to accommodate new tower. 
4. Drawing ME1-1 – General Note #8: Add: This Contractor shall provide two (2) 3 Ton and two (2) 

tons portable Air conditioning units to ensure minimum cooling for the 911 Center, Dispatch Center 
and the Data Room. Contractor is responsible for all the required temporary connections to make the 
system operational. 
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RFIs continued……………. 
 
 
 
2. Will there be an opportunity to view these (3) spaces prior to bidding, to verify field conditions and verify 
occupancy? 
 
A.  At this time there is no additional site visit scheduled. 
 
 
 
 
 
 
  
Wilma C. Petro, CPPB, C.P.M. 
Purchasing Officer 
 
Dated:  November 4, 2016 








